0 U.S. Department of Housing and Urban Development
Office of the Chief Procurement Officer
Philadelphia Contracting Operations Branch
o The Wanamaker Building
100 Penn Square East
Philadelphia, Pennsylvania 19107-3380
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Dear Offeror:

Enclosed you will find a Request for Quotation (RFQ)
QOP3AACO009 for Construction Inspections for the HUD Philadelphia
Office. A total of 44 inspections are required. 26 iInspections
will be performed during the base year and 16 inspections will be
performed during option year 1 and 2 inspections will be
performed during option year 2. The unit price quoted in
response to this RFQ will be the unit price used throughout the
entire length of the awarded purchase order. Award will be made
to the low quoter.

IT you are interested in quoting on this work, please
complete the SF-18 and all small business provisions. Please
note that if your firm is not in compliance with FAR 52.204-7
Central Contractor Registration you firm will not be considered
for award.

This is considered a competitive procurement and should not
be discussed with anyone else who may also be a prospective
offeror.

All quotes are due no later than noon on April 16, 2010.
Quotes can be sent electronically to Donna Crowley at
donna.crowley@hud.gov or via fax to 215-656-3453. IT you have
any questions, please contact Donna Crowley at 215-430-6720.

Visit our web page at http://www.hud.gov/cts/ctshome.html
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REQUEST FOR QUOTATIONS | rysrFQ [7] IS [ ] IS NOT A SMALL BUSINESS SET ASIDE Page 1 of 1
{THIS IS NOT AN ORDER}

1. REQUEST NO. 2. DATE ISSUED 3. REQUISITION/PURCHASE REQUEST NO. 4. CERT. FOR NAT.DEF. RATING
QOP3AACO009 04/22/2010 RO3AHO017/035HD068 gﬁg.%RRngjsAgggf }
5a. ISSUEDBY U. S. DHUD Philadelphia‘Contracting Operations 8. DELIVER BY {Date}

Wanamaker Building

100 Penn Square East Philadelphia PA 191073380

5B. FOR INFORMATION CALL:(No callect cails) 7. DELIVERY " FOB DEST

NAME TELEPHONE NUMBER 0 STINATION D OTHER
DONNA CROWLEY {215) 656~0674 ext3299 ___9.DESTINATION

a. NAME OF CONSIGNEE
MF Newark

Fax: {(215) 656-3453

8.TO:

a. NAME b. COMPANY b. STREET ADDRESS
To All Offerors One Newark Center, 13th Floor

¢. STREET ADDRESS. c. CITY

] ) ] o Newark

d. CITY e STATE f. ZIP CODE d. STATE e. ZiP CODE
1NJ 07102-5260

10. PLEASE FURNISH QUOTATIONS TO THE ISSUING IMPORTANT : This is a request for information, and qudlations furnished are not offers. iIf you are unable to quote, please so indicate aon
OFFICE ON OR BEFORE CLOSE OF BUSINESS (Date) this form and return it. This request does not commit the Goverment to pay any costs incurred in the preparation of the submission of
this quotation or to contract for supplies or services, Supplies are of dormestic origin unless otherwise indicated by quoter. Any

W representations and/or certifications attached to this Request for Quotations must be’ completed by the quoter.
11, SCHEDULE (Include applicable Federal, State and local taxes)
ITEM NO. SUPPLIES OR SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(A) (8) (1) (D} 3] (F)
. T f——.
0001 Construction Inspections 2&200 QTY

Caring Homes 2008

Base yr - 26 insp. between 8/1/10-7/31/11

OY 1 - 16 insp. between 8/1/11 - 7/31/12

OY 2 - 2 insp. between 8/1/12 - 7/31/13

The unit price will be the same through all years.
IACXFY-Z:‘AllOt—S/Reg(]?;/?ie,ld()l 86 8/11 0237

a. 10 CALENDAR DAYS( %) b. 20 CALENDAR DAY S( %) -1 © 30 CALENDAR DAYS(%) d. CALENDAR DAYS
’ NUMBER PERCENTAGE

12. DISCOUNT FOR PROMPT PAYMENT ’

NOTE: Additionat provisions and representations l:] are D are not attached. ) ‘
13. NAME AND ADDRESS OF QUOTER 14. SIGNATURE OF PERSON AUTHORIZED TO SIGN QUOTATION 15. DATE OF QUOTATION
a. NAME OF QUOTER ’

b. STREET ADDRESS ’ ) 16. SIGNER

a. NAME(Type or print} b. TELEPHONE
AREA CODE
c. COUNTY
d.CITY e STATE f. ZiP CODE . c. TITLE(Type or print) NUMBER

STANDARD FORM 18 (Rev. 6/95)
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Attachment A
Statement of Work
: for
Multifamily Project Inspections
1. Purpose To provide construction inspection services per HUD inspections procedures:

between and inclusive of the inital start of construction and final completion; nine (%)
month guarantee inspection and twelve (12) month guarantee inspection for the tol]owmg
HUD Section project.

Project Name;: _Caring Homes 2008
Project No.:  035-HDOGS
Street Address: (1) 5055 Ridge Ave.: (2) 610 Seminole Ave.
City: (1) Egg Harhor Twp. (2) Absecon

Zip Code: (1) 08234 ; (2) 08201

Type of Facility: 811

Units/Bedrooms: (1) 4-1BR : (2) 4-1 BR
Type of Project: (1) New Construction (2)Rehab-
Structural Type: Detached

No. Primary Bldgs: 2 _

No./Type Accessory Bldgs.:_0
Foundation System:_Crawl Space
Structural System:_ Wood Frame

HVAC Utilities:_(1)GasFA; (2) Gas IIWBB
Offsite Worl:__none

Scheduled Construction Period:

Scheduled Start of Construction:_Aug/ Sept

Project Owner: - Caring Residential Services VI, Inc.
Supervisory Architect: Sincox Assoc. Architects/Planner
General Contractor: _Sal Orapallo Consruction

NOTE: THE CONTRACTOR MAY NOT HAVE ANk IDENTITY-OF-
INTEREST WITH THE OWNER, SUPERVISORY ARCHITECT,
OR GENERAL CONTRACTOR.

APR 1S 2810 12:04 ~ - ' PRGE.G3




II. DEFINITIONS FOR THIS PURCHASE ORDER.

A.

Construction Inspection Services means monitoring the construction and contract
administration, and performing related functions for the purpose of protecting HUD's project
interests. Major functions include: review and report to the GTM on the completeness of the
assignment documents for the purpose of project inspection; participate in the preconstruction
conference; participate in periodic job meetings; make periodic observations at the site of the
multifamily housing project and report on-site and corollary off-site construction and contract
administration; request Field Office specialized engineering assistance, where required due to
unique or complex systems; advise the GTM on the need/general acceptability of proposed
change orders; maintain a set of "As Built" drawings and specifications, and monitor the
contractor's record set of drawings and specifications; certify on the periodic pay request to the
reasonableness of the amount requested by the contractor and recommended by the supervisory
architect for progress payment; observe the work, and complete and sign the inspector's portion
of the Permission to Occupy relating to acceptability of the work, including any list of
incomplete items, for facilities tendered for occupancy; report, where applicable, the list of items
for delayed completion at substantial completion of the work, the estimated cost for completing
each item and the recommended completion date for each item; certify to the acceptability of the
work, connection of utilities, and property ingress at substantial completion of the Work; meet at
the Field Office with HUD staff and/or parties involved in the project, where necessary, to
resolve project issues; attend periodic training sessions conducted at the Field Office by HUD
staff; and assist any HUD official conduct an on-site review of the project construction and
contract administration for the purpose of assessing performance under this Order or other areas
of concern. Perform 9 month and 12 month guaranty inspections to include follow-up
inspections for escrow items.

HUD Inspection Procedures are as provided in paragraphs 3-1 through 3-16 inclusively of
Chapter 3, Architectural Inspection, HUD Handbook 4460.1 REV 1, Architectural Analysis and
Inspections for Project Mortgage Insurance. Required reporting forms are to be completed as
provided for each in HUD Handbook 4480.1, Multifamily Underwriting Reports & Forms
Catalog, or as provided in the instructions included on the form.

Initial Start of Construction is the date when the construction contract work commences,
including demolition for substantial rehabilitation projects and site clearance or other
preliminary site work for proposed construction projects.

Substantial Completion of the Work is when all the construction contract work has been
completed, except work beyond the contractor's control to complete which is accepted as items
of delayed completion; and formalized as the date the contractor (inspector) signs the Final HUD
Representative's Trip Report provided that the trip report is subsequently endorsed by the HUD
Field Office Chief Architect. ,

Serious Construction Problems That Mlght Lead to Default must be specnﬁcally identified in the
HUD Representanves Trip Report, and include:

- Work stoppage;

- Contractor abandons job;

- A change in the Contractor, Owner or Architect during construction;
- Construction defects untreated for 30 days;



- Contractor can't or won't correct any construction defect or latent defect;

- Extended periods of bad weather, strikes, etc.;

- Controlling jurisdiction issues a stop order;

- Slow start or progress of off-site work that would impair project occupancy; or

- Other conditions of such nature or magnitude as to potentially cause a default, and
warranting immediate attention by HUD personnel.

III. BACKGROUND STATEMENT: The U.S. Department of Housing and Urban Development
(HUD) requires on-site construction inspection services for selected projects. The HUD Field Office -
may, at its discretion, assign a project for contract inspection.

IV. SPECIFIC TASKS: The contractor under this Order must furnish its own materials, equipment,

services, and facilities; provide its own transportation; and otherwise do all things necessary for or
incident to the following tasks, except that the construction contractor must provide enclosed space at
the job-site of such size, accommodations and furnishings as HUD may require for the discharge of the
inspection function. The contractor under this Order has the right of entry and free access to the project
and to inspect all work done and materials, equipment and fixtures furnished, installed or stored in and
about the project at all (normal working hour) times during construction.

A.

Assignment. Meet at the HUD Field Office with the GTM and other HUD staff designated by

the GTM within one week of the award of this Order. The GTM will orally brief the contractor
and answer contractor's questions to assist the contractor to fully understand the requirements of
this Order. The GTM will provide contractor with the assignment documents, and a copy of
each reference handbook.

Assignment Documents. Review the assignment documents, and report on any observed
noncompliance - between the assignment documents and site conditions and/or HUD
requirements consistent with Handbook 4460.1 REV 1, paragraph 3-4.A., and on the
completeness and coordination of the drawings and specifications. This review is intended to
locate readily identifiable oversights in document preparatlon but is not the type of document
analysis required during the design stages.

1. Report any findings of nonconformity between the contract documents and observed site

conditions and/or known HUD design requirements to the GTR by letter for action by
the HUD Director of Housing Development.

2. Advise the supervisory architect of any noted incompleteness, contradictions or
ambiguities in the drawings and specifications for his action in accordance with the

contract documents. Record the event, any such subsequent event and the issues
discussed on Form HUD 5379.

3. The standard for completeness and arrangement of the drawings and specifications is
Handbook 4460.1 REV 1, paragraphs 2-7.B. through 2-7.D.

4. Assignment documents (see Handbook 4460.1 REV 1, paragraph 3-3.D.) include:
- Set No. 3 of the construction contract set of drawings and specifications;

- Copy of the Construction Contract, Form HUD 92442-EH or HUD 92442A-EH;
- Schedule of Values, Form HUD 92328, Contractor's and/or Mortgagor's Cost




Breakdown;
- Progress. Schedule;
- Owner-Architect Agreement, AIA Document B-181, including HUD Addenda;
- Contract or agreement for off-site construction, if applicable; and
- Drawings and specifications for off-site construction, if applicable.

Construction Record. Maintain a file of project documents from project assignment through
substantial completion of the Work. Incorporate all the documents listed in Handbook 4460.1,
paragraphs 3-4.L.2. through 3-4.L.13. inclusively, plus the set of assigned construction contract
drawings and specifications, and off-site drawings and specifications. Use the construction
record documents as the official set of documents against which all project observations and
reporting are made.

Pr‘econstruction Conference.

1. Attend the preconstruction conference conducted by HUD staff at the Field Office prior
to the start of construction. Retain a copy of the minutes of the meeting, handouts and
list of attendees for use in addressing subsequent questions on the issues during the
construction period.

2. Conduct any additional required preconstruction conferences at the job-site, e.g., for
major sub-contractors that did not attend the Field Office session. Record on Form HUD
5379, HUD Representatives Trip Report, any such field conference and attendees.

3. Answer job-site questions pertaining to labor and EEO contract provisions,
administration of the construction contract, and cost certification submissions. Request
Field Office assistance, where required, for in-depth questions.

Construction Progress Meetmgs See. Handbook 4460.1 REV 1, paragraph 3-3.E. for detalled
instructions.

1. Schedule and participate in monthly job-site meetings to coincide with the monthly
review of the general contractor's requisitions (paydraws).

2. Apprise the major participants of observed deficiencies and problem areas in the
progress of the work and contract administration; clarify HUD procedures applicable to
the issues raised; and guide the appropriate parties to the extent necessary to address and
resolve outstanding issues.

3. Remind the participants at each meeting after 80 percent project completion:

- Of the Construction Contract, Article 2.D., definition of Substantial Completion
of the Work, and : :

- That the owner (in all cases) and general contractor (where the Cost Plus
Contract is used) must meet with HUD's mortgage credit and construction cost
analysts respectively before 90 percent project completion to review cost
certification submission requirements.


http:3-4.L.13

4. Record the meeting, issues discussed and conclusions reached on Form HUD 5379.

Inspections.  Visit the project job-site as required for the type, stage and condition of
construction, but not less often than twice a month at approximately fourteen day intervals to
observe and report on job conditions, construction and contract administration. See Handbook
4460.1 REV 1. Schedule one inspection visit to coincide with the monthly paydraw.

1. The major functions during inspection are to:
- Evaluate and report on the contractor's organization, operations and supervision;

- Evaluate and report on the supervisory architect's administration of the contract
and services;

- Report on special circumstances, the date of the start of initial and permanent
construction, occupancy, delays, disputes, changes, etc. Specifically 1dent1fy and
report serious construction problems that may lead to default;

- Report noncompliance in the work from the contract documents observed by the
inspector and/or the supervisory architect;

- Determine that the amounts requested by the contractor and recommended by the
architect for payment are reasonable;

- Report on labor and EEO compliance, and number of wage interviews
conducted;

- Report on the percentage of project completion and scheduled completion, and
the percentage of completion of each additive change order; and

- Report on compliance with each off-site work contract, if applicable, and on the
percent completion for each. Report where the slow start or progress of off-site
work may delay occupancy.

2. Record each inspection finding on Form HUD 5379, HUD Representative's Trip Report,
in accordance with instructions in Handbook 4480.1, CHG 29. Incorporate findings of
any HUD specialist sent to the project to assess unique or complex conditions or systems
requiring engineering or other specialized skills in a unified report in accordance with
Handbook 4460.1 REV 1, paragraph 3-4.E.

3. Discuss adverse findings with the supervisory architect at the job-site, or by phone if the
supervisory architect is not present when the site visit is made. Give a copy of Form
HUD 5379 to the supervisory architect, if he's present at the job-site, or leave it for him
at the job-site.

4. Advise the Field Office Director of Housing Development by letter in addition to
recording the findings on Form HUD 5379, where there is occupancy of any part of the
Work for which HUD has not executed Form FHA 2485, Permission to Occupy. See
Handbook 4460.1, paragraph 3-4.J. for additional detail.



5. Perform the final inspecﬁon (Final HUD Representative's Trip Report) upon Substantial
' Completion of the Work, defined in paragraph II.D. of this Order, in accordance with
instructions in Handbook 4460.1 REV 1, paragraphs 3-16.A, B, and C.

a. - The report must include the following statements:

- "Construction acceptably completed,” or "Construction acceptably
completed subject to withholding disbursement or escrowing funds for
completion of the listed items of delayed completion." List any items of
delayed completion, and the estimated cost.

- “Uﬁlity services: (list services including electricity, gas, water, sanitary
sewer, storm sewer, telephone, and cable TV as applicable), are
complete, connected, and operable.”

- "Safe and adequate ingress and egress have been installed to the site and
all units and facilities."

b.  Complete and date the "Final HUD Representative's Trip Report” on the day of
the site visit.

Wage Interviews. Conduct wage interviews during the course of construction of a representative
number of workers in each of the various trades and report on Form HUD 11, Record of
Employee Interview, in accordance with HUD Handbook 1344.1 REV 1, paragraphs 3-1 and
3-2. L o

General Contractor's Monthly Requisition For Payment. Review the Contractor's Requisition,
Form HUD 92448, and supporting documents against the Schedule of Values, Form HUD
92328, and the observed acceptably completed work and acceptably stored material. Payment
for stored materials must be supported and conform with Handbook 4460.1, REV 1, paragraphs
3-7. and 3-8. : ’

L. Modify the requisition as appropriate in accordance with instructions in Handbook
4480.1, and Handbook 4460.1 REV 1, paragraph 3-6. Report any modifications to the
requisition on Form HUD 5379.

2. Complete and sign the Inspector's Certification on the reverse of Form HUD 92448.

Supervisory Architect's Services. Advise the supervisory architect on HUD requirements,
monitor his performance against provisions of the Owner-Architect Agreement, AIA Doc B181,
and report on the supervisory architect's performance in accordance with Handbook 4460.1 REV
1, paragraphs 3-4.K., 3-10., and 3-11.4 Report inadequate performance on Form HUD 5379.

Construction Changes. Determine preliminary acceptability for proposed change orders before -
their submission for the mortgagee's and HUD's approval in accordance with Handbook 4460.1
REV 1, paragraph 3-12. and completion instructions on the Request For Construction
Changes-Project Mortgages, Form HUD 92437.



 Architect's Supplemental Instructions. Monitor the proper use of Architect's Supplemental

Instructions, AIA Document G710, for compliance with Handbook 4460.1 REV 1, paragraph
3-13, and assure distribution to the Field Office. Report the ‘architect's improper use or

~ distribution of AIA Document G? 10 on Form HUD 5379.

Serious‘ Construction Problems. Report serious construction problems, defined in paragraph
I1.H. of this Order, on Form HUD 5379 in accordance with Handbook 4460.1 REV 1, paragraph
3-14.A. . ;

Permission To Occupy. -

1. Complete and sign the HUD Representative's portion of the Permission To Occupy,
Form FHA 2485/HUD 924835, subject-to procedures provided in Handbook 4460.1 REV
1, paragraph 3-15, where the owner requests occupancy for any or all dwelling units or -
facilities.

2. Report on all requests for permission to occupy on Form HUD 5379.

Training and Field Office Ligison. Attend HUD conducted training sessions at the HUD Field

Office, as scheduled by the GTM during the term of this Order. Such training sessions shall be

approximately two-hours in duration at approximately 30 day intervals for the purpose of
addressing programmatic and technical issues relevant to project inspection. Concurrently,

* review and update the Field Office Construction Record, consistent with Handbook 4460.1 REV

1, paragraph 3-4.L., and direct the Chief Architect's attention to any known open issue requiring
Fleld Ofﬁce action.

V. DELIVERY SCHEDULE.

A.

" Delivery may be by US Mail, mutually acceptable service or in person.

Assignment Document Review Report. Deliver to the GTM with or before delivering the first
inspection report, Form HUD 5379, HUD Representative's Trip Report.

HUD Representative's Trip Report. Form HUD 5379. Deliver or leave one copy at the job-site
for the supervisory architect, and deliver the original to the GTM within five working days of the
site visit. :

Record of Employee Wage Interview, Form HUD 11, Dehver the original and one copy o the
GTM within five working days of the site visit.

Contractor's Requisition, Form HUD 924'48. “Return the original and seven copies to the

Owner's representative at the job-site upon completion of the pay draw review and signing of the

documents; and deliver one copy to the GTM within five working days of the site visit.

Permission To Occupy, Form FHA 2485. Return the original and seven copies to the Owner's
representative at the job-site upon review of the units and/or facilities proposed for acceptance
and signing the documents; and deliver one copy to the GTM within five working days of the
site visit. Include any list of incomplete work made a part of the Permission to Occupy.




"As Built" Drawings and Specifications. Return Set #3 of the contract drawings and
specifications, conformed to the construction contractor's record set, to the GTM within 30 days

- of the Final HUD Representative's Trip Report, or at such later date directed by the GTM where

additional services for monitoring completion of items of delayed completion are directed by the
GTM.

V1. INSPECTION SERVICES

A.

D.

Payment For Inspection Services. The contractor shall be paid on a per inspection basis. All
travel and related costs have been included in the inspection price including the basic services as
identified under paragraphs 1 through 5 inclusively.

1. Meet with the GTM and other HUD staff at the HUD Field Office to receive the
assignment documents and an oral briefing on the Order requirements.

2. Meet at the HUD Field Office to participate in the preconstruction conference on the date
scheduled by the GTM.

3. Meet at the HUD Field Office once each month during the term of this Order to attend
training.

4, Meet at the HUD Field Office with the GTM, other HUD staff and/or parties to the
construction contract, as scheduled by the GTM, where required to discuss construction
and/or contract administration problems not resolved on the job-site.

5. Meet at the HUD Field Office with the GTM and/or other HUD staff, where required to
resolve issues arising from contractor's performance under terms of this Order.

Visit the job-site between the initial start of construction and substantial completion of the Work
to perform basic services at the monthly frequency defined in paragraph IV.F. of this Order.

1. Visit the job-site, where required by the GTM, to redo an incomplete or inadequately
performed inspection, report, paydraw, permission to occupy or other document or
service required under terms of this Order.

Visit to job-site to perform guaranty inspections as defined in HUD 4460.1, REV-1, 3-17 , and
inspections for release of escrows.

Billings must be submitted on Standard Form, SF 1034, not more often than once a month.
Billing is to be on a per inspection basis.

VII. PAYMENT FOR ADDITIONAL SERVICES AND TRAVEL.

Additional services are at the option of HUD, must be negotiated, and directed by the HUD Contracting
Officer in advance of any such services being performed.

A

Additional Services are where:

1. Due to delayed completion of a project, it may be necessary to perform additional



inspections. Additional inspections are at the option of HUD, must be negotiated, and

~ directed by the HUD Contracting Office before any additional inspections are performed.
Instructions for billing are the same as 1ncluded in Section VI, Payment for Inspection
Servwes

2. Items of delayed completion must be monitored, and HUD requests that the contractor
‘provide such monitoring services.
B. Additional Services Travel is that required to perform the additional services directed by the
HUD Contracting Officer. All travel required to perform the additional services directed under
terms of this Order is a part of the services and may not be separately billed.

C. Billings must be submitted on Standard Form 1034 (SF-1034).

VIII. SUSPENSION OF SERVICES,

Services under this Order may be suspended for up to 120 calendar days in any combination of periods,
not to exceed three periods, after any event leading to cessation of work at the project site. Services may

be suspended for any longer aggregate number of days subject to the contractor's mutual consent.

A. Time Adjustment. In the event of any services suspension, the basic services penod shall be
extended by a corresponding period.

B. Price Adjustment. There shall be no compensatory price adjustment for any suspension of basic
services.

IX. TERMINATION OF PROCUREMENT.

Provisions of the Federal Acquisition Regulatlon at Tltle 48 of the Code of Federal Regulations (48
CFR Chapter 1) apply.

X. REFERENCE HANDBOOKS.

The GTM shall provide the following updated handbooks for use in conducting services under terms of
this Order.

A. Architectural Analysis and Inspections for Project Mortgage Insurance, Handbook 4460.1 REV
1.

B. Construction Period to Final Closing for Project Mortgage Insurance, Handbook 4435.1.
C. Multifamily Underwriting: Reports and Forms Catalog, Handbook 4480.1.

D. Federal Labor Standards Compliance in Housing and Community Development Programs,
Handbook 1344.1 REV 1.



SAP PROVISIONS AND GLAUSES FOR THE PURCHASE OF SERVIGES
AND SUPPLIES OVER $3,000

To indicate the applicability of certain optional provisions/clauses, check the adjacent boxes

SOLICITATION PROVISIONS
52.204-8 Annual Representations and Certifications (Jan 2006)

(@  a)(1) The North American Industry classification System (NAICS) code for this acquisition is-J & | 357) _finsert NAICS code].
(2) The small business size standard is 7 n l\ 1 [insert size standard].

{3) The small business size standard for a concern which submits an offer in its own name, other than on a constructioh or service contract, but
which proposes to furnish a product which it did not itself manufacture, is 500 employees.

{b) (1) If the clause at 52.204-7, Central Contractor Registration, is included in this sohc1tat10n paragraph (c) of this provision applies.

(2) If the clause at 52.204-7 is not included in this sohcxtatxon, and the offeror is currently registered in CCR, and has completed the ORCA
electronically, the offeror may choose to use paragraph (c¢) of this provision instead of completing the corresponding individual representations
and certification in the solicitation. The offeror shall indicate which option applies by checking one of the following boxes:

[ 1(i) Paragraph (c) applies.
[ ] (ii) Paragraph (c) does not apply and the offeror has completed the individual representations and certifications in the solicitation.

(¢) The offeror has completed the annual representations and certifications electronically via the Online Répresentations and Certifications Application
(ORCA) website at http://orca.bpn.gov . After reviewing the ORCA database information, the offeror verifies by submission of the offer that the
representations and certifications currently posted electronically have been entered or updated within the last 12 months, are current, accurate, complete,
and applicable to this solicitation (including the business size standard applicable to the NAICS code referenced for this solicitation), as of the date of this
offer and are incorporated in this offer by reference (see FAR 4.1201); except for the changes identified below [offeror to insert changes, identifying
change by clause number, title, date]. These amended rcpresentatlon(s) and/or certification(s) are also incorporated in this offer and are current, accurate,
and complete as of the date of this offer.

FAR Clause Title - Date . Change

Any changes provided by the offeror are applicable to this solicitation only, and do not result in an update to the representations and certifications posted
on ORCA. :

52,282-1 Solicitation Provisions Incorperated by Reference (FEB 1998)

This solicitation incorporates one or more solicitation provisions by reference, with the same force and effect as if they were given in full text. Upon
request, the Contracting Officer will make their full text available. The offeror is cautioned that the listed provisions may include blocks that must be
completed by the offeror and submitted with its quotation or offer. In lieu of submitting the full text of those provisions, the offeror may identify the
provision by paragraph identifier and provide the approprlate information w1th its quotation or offer. Also, the full text of a sollc1tanon provision may be
accessed electronicallyat this/these addresses:

Federal Acquisition Regulations Clauses and Provisions: http://www.arnet.gov/far/
U.S. Dept. of HUD Regulations Clauses and Provisions:  http://www.hud.gov/offices/cpo/hudar.cfm

{]152.217-5 Evaluation of Options (JUL 1‘990) ’
52.222-21 Prohibition of Segregatéd Facilities (FEB 1999)

PURCHASE ORDER GENERAL CMUSES
FAR 52.204-7 Central Contractor Registration (JUL 2006)

(a) Definitions. As used in this clause—

“Central Contractor Registration (CCR) database " means the primary Government repository for Contractor information required for the ¢onduct of
business with the Government.

"Data Universal Naembermg System (DUNS) number” means the 9-digit number assigned by Dun and Bradstreet, Inc. (D&B) to 1dent1fy unique business
entities.

“Data Universal Numbering System+4 (DUNS+4) number” means the DUNS number means the number assigned by D&B plus a 4-character suffix that
may be assigned by a business concern. (D&B has no affiliation with this 4-character suffix.) This 4-character suffix may be assigned at the discretion of
‘the business concern to establish additional CCR records for identifying alternative Electronic Funds Transfer (EFT) accounts (see the FAR at Subpart
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32.11) forvthe' same parent conéem.
“Registered in the CCR database” means that—
{1) The Contractor has entered all mandatory information, including the DUNS number or the DUNS+4 number, into the CCR database; and

{2) The Government has validatéd all mandatory data fields, to include validation of the Tax;;ayer Identification Number (TIN) with the Internal Revenue
Service (IRS), and has marked the record “Active”. The Contractor will be required to prov1de consent for TIN val ldan{)n to the Government as a part of
the CCR registration process.

(b

(1) By submission of an offer, the offeror acknowledges the requirement that a prospective awardee shall be registered in the CCR database prior to
award, during performance, and through final payment of any contract, basic agreement, basic ordering agreement, or blanket purchasmg agreement
resulting from this solicitation.

(2) The offeror shall enter, in the block with its name and address on the cover page of its offer, the annotation “DUNS” or “DUNS+4” followed by the
DUNS or DUNS+4 number that identifies the offeror’s name and address exactly as stated in the offer. The DUNS number will be used by the
Contracting Officer to verify that the offeror is registered in the CCR database.

(¢) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to obtain one.

(1) An offeror may obtain a DUNS number—

(1) If located within the-United Stateé, by calling Dun and Bradstreet at 1-566-705-57{ 1 or via the Internet at hitp://www.dnb.com; or

(i) If located outside the United States, by cogltacting fﬁe local Dun and Bradstreet office.
(2) The offeror should bv'e» prepared to provide the following information: |

(i) Company legal business name. v ;

(i) Tradesiyle, doing business, or other 'name by which your eﬁtity is commonly recognized‘.k

(iii) Company physical street address, city, sfate and Zip Code.

(iv) Company miailing address, city, state and le Code (if separate from physical).

v) Company telephone number '

(vi) Date the company was started.

(vii) Number of employees at yoﬁr location. -

(viii} Chief executive officer/key manager.

(ix) Line of business (indusfry)

) Company Headquarters name and address (reporting relatlonshlp within your entlty)

{d) If the Offeror does not become registered in the CCR database in the time prescnbed by the Contracting Officer, the Contracting Officer will procced
to award to the next otherwise successful registered Offeror.

(e) Processing time, which normally takes 48 hours, should be 'taken into consideration when registering. Offerors who are not registered should consider
applying for registration immediately upon receipt of this solicitation.

(f) The Contractor is responsible for the accuracy and completeness of the data within the CCR database, and for any liability résulting from the
Government’s reliance on inaccurate or incomplete data, To remain registered in the CCR database after the initial registration, the Contractor is required
to review and update on an annual basis from the date of initial registration or subsequent updates its information in the CCR database t6 ensure it is
current, accurate and complete, Updating information in the CCR does not alter the terms and conditions of this contract and is not a substitute for a
properly executed contractual document. ' ‘ ‘

®Mm

(i) If a Contractor has legally changed its business name, “doing business as” name, or division name (whichever is shown on the contract), or
has transfetred the assets used in performing the contract, but has not completed the necessary requircments regarding novation and change-of-
name agreements in Subpart 42.12, the Contractor shall provxde the responsible Contracting Officer a2 minimum of one business day’s written
notification of its intention to:
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(A) Change the name in the CCR database;
(B) Comply with the requirements of Subpart 42.12 of the FAR;

(C) Agree in writing to the timeline and procedures specified by the résponsible Contracting Officer. The Contractor must provide
with the notification sufficient documentation to support the legally changed name.

(ii) If the Contractor fails to comply with the requirements of paragraph (g)(1)(i) of this clause, or fails to perform the agreement at paragraph
(&(DH(EXC) of this clause, and, in the absence of a properly executed novation or change-of-name agreemerit, the CCR information that shows
the Contractor to be other than the Contractor indicated in the contract will be considered to be incorrect information within the meaning of the
“Suspension of Paymént” paragraph of the electronic funds transfer (EFT) clause of this contract.

(2) The Contractor shall not change the name or address for EFT payments or manual payments, as appropriate, in the CCR record to reflect an assignee
for the purpose of assignment of claims (see FAR Subpart 32.8, Assignment of Claims). Assignees shall be separately registered in the CCR database.
Information provided to the Contractor’s CCR record that indicates payments, including those made by EFT, to an ultimate recipient other than that
Contractor will be considered to be incorrect information within the meaning of the “Suspension of payment” paragraph of the EFT clause of this
contract.

(h) Offerors and Contractors may obtain information on registration and annual confirmation requxrements via the Intemet at hitp://www.ccr.gov or by
calling 1-888-227-2423, or 269-961-5757.

52.213-4 -- Terms and Conditions -~ Simplified Acquisitions (Other Than Commercial Items). (MAR 2007)
(a) The Contractor shall comply with the following Federal Acquisition Regulation (FAR) clauses that are incorporated by reference:
(1) The clauses listed be]()w implement provisions of law or Executive order:
(i) 52.222-3, Convict Labor (June 2003) (E.Q. 11755). (i) 52.222-21, Prohibition of Segregated Facilities (Feb 1999) (E.O. 11246).

(iii) 52.222-26, Equal Opportunity (Mar 2007) (E.O. 11246). (iv) 52.225-13, Restrictions on Certain Foreign Purchases (Feb 2006) (E.o.s,
proclamations, and statutes administered by the Office of Foreign Assets Control of the Department of the Treasury).

(v) 52.233-3, Protest After Award (Aug 1996) (31 U.S.C. 3553).(vi) 52.233-4, Applicable Law for Breach of Contract Claim {Oct 2004) (Pub.
L. 108-77, 108-78).

(2) Listed below are additional clauses that dpply: -
(i) 52.232-1, Payments (Apr 1984). (ii) 52.232-8, Discounts for Prompt Payment (Feb 2002). (iif) 52.232-11, Extras (Apr 1984).
(iv) 52.232-25, Prompt Payment (Oct 2003). (v) 52.233-1, Disputes (July 2002). (vi) 52.244-6, Subcontracts for Co@ercial Items (Mar 2007).
(vii) 52.253-1, Computer Generated Forms (Jan 1991).

{b) The Contractor shall comply with the followin'g FAR ciauses, incorporated by reference, unless the circuﬁlstances do not apply:

(1) The clauses listed below implement provisions of law or Executive order:

(i) 52.222-19, Child Labor—Cooperation with Authorities and Remedies (Jan 2006) (E.O. 13126). (Applies to contracts for supplies exceeding
the micro-purchase threshold.)

(ii) 52.222-20, Walsh-Healey Public Contracts Act (DEC 1996) (41 U.S.C. 35-45) (Applies to supply contracts over $10,000 in the United
States, Puerto Rico, or the U.S. Virgin Islands).

(iii) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era, and Other Eligible Veterans (Sep 2006) 38
U.S.C. 4212) (Applies to contracts of $100,000 or more).

(iv) 52.222-36, Affirmative Action for Workers with Disabilities (Jun 1998) (29 U.8.C. 793) (Applies to confracts over $10,000, unless the
work is to be performed outside the United States by employees recruited outside the United States.) (For purposes of this clause, United States
includes the 50 States, the District of Columbia, Puerto Rico, the Northern Mariana Islands, American Samoa, Guam, the U.S. Virgin Islands,
and Wake Island.)

(v) 52.222-37, Employment Reports on Special Disabled Veterans, Veterans of the Vietnam Era, and Other Eligible Veterans (Sep 2006) (38
U.S.C. 4212) (Applies to contracts of $100,000 or more).

(vi) 52.222-41, Service Contract Act of 1965, As Amended (Jul 2005) (41 U.8.C. 351, ef seq.) (Applies to service contracts over $2,500 that
are subject to the Service Contract Act and will be performed in the Unitéd States, District of Columbia, Puerto Rico, the Northern Mariana
Islands, American Samoa, Guam, the U.S. Virgin Islands, Johnston Island, Wade Island, or the outer continental shelf lands).

(vii} 52.223-5, Pollution Prevention and Right-to-Know Information (Aug 2003) (E.O. 13148) (Apbiies to services performed on Federal
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facilities).
(viii) 52:225-1, Buy American Act—Supplies (June 2003) (41 U.S.C. 10a-10d) (Applies to contracts for supplies, and to contracts for services
involving the furmshmg of supplies, for use within the United States or its outlying areas, if the value of the supply contract or supply portion
of a service contract exceeds the micro-purchase threshold and the acquisition--

(A) Is set aside for small business concerns; or

(B) Cannot be set aside for small business concerns (see 19.502-2), and does not exceed $25,000.)
(ix) §2.232-33, Payment by Electronic Funds Transfer—Central Contractor Registration (Oct 2003). (Applies when the payment will be made
by electronic funds transfer (EFT) and the payment office uses the Central Contractor Registration (CCR) database as its source of EFT

information.)

(x) 52.232-34, Payment by Electronic Funds Transfer—Other than Central Contractor Registration (May 1999). (Applies when the payment
will be made by EFT and the payment office does not use the CCR database as its source of EFT information.)

(xi) 52.247-64 Preference for Privately Owned U.S.-Flag Commercial Vessels (Feb 2006) (46 U.S.C. Appx 1241). Applies to supplies
transported by ocean vessels (except for the types of subcontracts listed at 47.504(d).)

(2) Listed below are additional clauses that may apply:

(i) 52.209-6, Protecting the Government’s Interest When Subcontracting with Contractors Debarred, Suspended, or Proposed for Debarment
(Sep 2006) (Applies to contracts over $30,000).

(ii) 52.211-17, Delivery of Excess Quantities (Sep l98§) (Applies to fixed-price supplies).
(iii) 52.247-29, F.0.b. Origin (Feb 2006) (Applics to supplies if delivery is f.0.b. origin).
(iv) 52.247-34, F.0.b. Destination (Nov 1991) (Applies to supplies if delivery is f0.b. destination).
(<) FAR 52.252-2, Clauses Incorporated by Reference (Feb 1998). This contract incorporates one or more clauses by reference, with the same force and

effect as if they were given in full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may be
accessed electronically at this/these address(es):

[Insert one or more Internet addresses]= http://farsite. hill. af mil/uffara.htm

(d) Inspection/Acceptanice. The Contractor shall tender for acceptance only those items that conform to the requirements of this contract. The Government
reserves the right to inspect or test any supplies or services that have been tendered for acceptance. The Goverhment may require repair or replacement of
nonconforming supplies or reperformance of nonconforming services at no increase in contract price. The Government must exercise its postacceptance
rights -~

(1) Within a reasonable period of time after the defect was discovered or should have been discovered; and

(2) Before any substantial change occurs in the condition of the item, unless the change is due to the defect in the item.

(e) Excusable delays. The Contractor shall be liable for default unless nonperformance is caused by an occurrence beyond the reasonable control of the
Contractor and without its fault or negligence, such as acts of God or the public enemy, acts of the Government in either its sovereign or contractual
capacity, fires, floods, epidemics, quarantine restrictions, strikes, unusually severe weather, and delays of common carriers. The Contractor shall notify
the Contracting Officer in writing as soon as it is reasonably possible after the commencement of any excusable delay, setting forth the full particulars in
connection therewith, shall remedy such occurrence with all reasonable dispatch, and shall promptly give written notice to the Contracting Officer of the
cessation of such occurrence.

(f) Termination for the Government’s convenience. The Government reserves the right to terminate this contract, or any part hereof, for its sole
convenience. In the event of such termination, the Contractor shall immediately stop all work hercunder and shall immediately cause any and all of its
suppliers and subcontractors to cease work. Subject to the terms of this contract, the Contractor shall be paid a percentage of the contract price reflecting
the percentage of the work performed prior to the notice of termination, plus reasonable charges that the Contractor can demonstrate to the satisfaction of
the Government, using its standard record keeping system, have resulted from the termination. The Contractor shall not be required to comply with the
cost accounting standards or contract cost principles for this purpose. This paragraph does not give the Government any right to audit the Contractor’s
records. The Contractor shall not be paid for any work performed or costs incurred that reasonably could have been avoided.

{g) Termination for cause. The Government may terminate this contract, or any part hereof, for cause in the event of any default by the Contractor, or if
the Contractor fails'to comply with any contract terms and conditions, or fails to provide the Government, upon request, with adequate assurances of
future performance. In the event of termination for cause, the Government shall not be liable to the Contractor for any amount for supplies or services not
accepted, and the Contractor shall be liable to the Government for any and all rights and remedies provided by law. If it is determined that the
Government improperly terminated this contract for default, such termination shall be deemed a termination for convenience.
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(h) Warraﬁzj‘z. The Contractor warrants and implies that the items delivered hereunder are merchantable and fit for use for the particular purpose described
in this contract.

2452.203-70 Prohibition Against the Use of Federal Employees (FEB 2006)
2452.209-72 Organizational Conflicts of Interest (APR 1984)
2452.222-70 Accessibility of Meetings, Conferences, and Seminars to Persons with Disabilities (JUL 1988)

[ 12452.239-71 Information Technology Virus Security (FEB 2006)

(a) The contractor hereby agrees to make every reasonable effort to deliver information technology products to HUD free of known computer viruses.
The contractor shall be responsible for examining all such products prior to their delivery to HUD using software tools and processes capable of detecting
all known viruses. ’

(b) The contractor shall include the following statement on deliveries of hardware, software, and data products, including diskettes, made under this
contract:

[product description, part/catalog number, other identifier, and serial number, if any}

This product has been scanned for known viruses using [name of virus-screening product, including version number, if any] and is certified to be free of
known viruses at the time of delivery." ’

{¢) The Contracting Officer may assess monetary damages against the contractor sufficient to compensate HUD for actual or estimated costs resulting
from computer virus damage or malicious destruction of computer information arising from the contractor's failure to take adequate precautions to
preclude delivery of virus-containing products in the'delivery of hardware, software, or data on diskettes under this contract.

(d) This clause shall not limit the rights of the government under any other clause of this contract.

52,219-6 Notice of Total Small Business Set-Aside (Jun 2003)
SPECIFIC SUPPLY CLAUSES

[d.]/§2.213-2 Invoices. (APR 1984)
.243-1 Changes - Fixed-Price. (AUG 1987)

SPECIFIC SERVICE CLAUSES
|1,}/2452.237-70 Key personnel (FEB 2006)

a) Definition. "Personnel” means employees of the contractor, or any subcontractor(s), affiliates, joint venture partners, or team members, and consultants
engaged by any of those entities. :

{b) The personnel specified below are considered to be essential to the work being performed under this contract. Prior to diverting any of the specified
individuals to other projects, the contractor shall notify the Contracting Officer reasonably in advance and shall submit justification (including proposed
substitutions) in sufficient detail to permit evaluation of the impact on the program. No diversion shall be made by the contractor without the written
consent of the Contracting Officer. Key personnel shall perform as follows: {List Key Personnel and/or positions, and tasks, percentage of effort, number
of hours, etc., for which they are responsible, as applicable.]

2452.237-73 Conduct Of Work And Technical Guidance (OCT 1999)

(a) The Government Technical Representative (GTR) for liaison with the Contractor as to the conduct of work is w - F Qe ity [insert
name] or a successor designated by the Contracting Officer. The Contracting Officer will notify the contractor in writing of any change to the current
GTR's status or the designation of a successor GTR.

{b) The GTR will provide guidance to the contractor on the technical performance of the contract. Such guidance shall not be of a nature which:

(1) Causes the Contractor to perform work outside the scope of the contract;

(2) Constitutes a change as defined in FAR 52.243-1;

{(3) Causes an increase or decrease in the cost of the contract;

(4) Alters the period of performance or delivery dates; or,

(5) Changes any of the other express terms or conditions of the contract.

(c) The GTR will issue technical guidance in writing or, if issued orally, he/she will confirm such direction in writing within five calendar days after
oral issuance. The GTR may issue such guidance via telephone facsimile or electronic mail.

[\152.217-9 Option to Extend the Term of the Contract (MAR 2000)

(a) The Government may extend the term of this contract by written notice to the Contractor within i [insert the period of time within which the
Contract\ing Officer may exercise the option]; provided that the Government gives the Contractor a preliminary written notice of its intent to extend at
least days [60 days unless a different number of days is inserted] before the contract expires. The preliminary notice does not commit the
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Government to an extension.
(b) If the Government exercises this option, the extended contract shall be considered to include this option clause.

(b) The total duration of this contract, including the exercise of any options under this clause, shall not exceed (months)(years).

[1 52.222-42 Statement of Equwalent Rates for Federal Hires (MAY 1989)
...this clause identifies the classes of services employees expected to be employed under the contract and states the wage and fringe benefits payable to each if
they were employed by the contracting agency...
This Statement is for Information Only It is not a Wage Determination _
Employee Class Monetary Wage-Fringe Benefits Employee Class Monetary Wage-Fringe Benefits

[} 52.222-43 Fair Labor Standards Act and Service Contract Act - Price Adjustment (Mu[tif;le Year and Option Contracts). (NOV 2006)
52.243-1 Changes-Fixed Price Alternate I (APR 1984)

INDEFINITE QUANTITY! INDEFINITE DELIVERY CLAUSES
[} 52.216-18 Ordering (OCT 1995) (a) ...orders may be issued from ____ through . (insért dates).
[] 52.216-19 Order Limitations (OCT 1995)
(8) Minimum order. When the Gov't requires ... in an amount of less than (insert $ or Qty) the Gov't is not obligated to purchase, nor is

the Contractor obligated to furnish those supplies or services under the contract.
(b) Maximum order. The Contractor is not obligated to honor—

(1) Any order for a single item in excess of (insert § or Qty);

(2) Any order for a combination of items in excess of (insert $ or Qty);

(3) Series of orders. .. within days that together call for quantities exceeding the limitation in subparagraph (b)(1) or (2) of this section.
(d)...Contractor shall honor any order exceeding the maximum order (b) unless that order(s) is returned within days after issuance.....
{1 52.216-20 Definite Quantity (OCT 1995} (d)....the Contractor shall not be required to make any deliveries ... after (insert date).
|1 52.216-21 Requirements (OCT 1995) {d) ....the Contractor shall not be required to make any deliveries ... after (insert date)

[] 52.216-22 Indefinite Quantity (OCT 1995) (d} ....the Contractor shall not be required to make any deliveries ... after (insert date).
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