
U.S. Departmell1t of Housing and Urban Development 
Office of the Chief Procurement Officer 
Philadelphia Contracting Operations Branch 
The Wanamaker Building 
100 Penn Square East 
Philadelphia, Pennsylvania 19107-3380 

April 5, 2010 

Dear Offeror: 

Enclo~ed you will find a Request for Quotations (RFQ) 
QOP3AAC0006 for Construction Inspections for the HUD Philadelph 
Office. A total of 38 inspections are required. 26 inspections 
will be performed during the base year and 5 inspections will be 
performed during option year 1 and 2 inspections will be 
performed during option year 2. The unit price quoted in 
response to this RFQ will be the unit price used throughout the 
entire length of the awarded purchase order. Award will be made 
to the low quoter. 

If you are interested in quoting on this work, please 
complete the SF-18 and all small business provisions. Please 
note that if your firm is not in compliance with FAR 52.204-7 
Central Contractor R~gistration you firm will not be considered 
for award. 

This is considered a competitive procurement and should not 
be scussed with anyone else who may also be a prospective 
offeror. 

All quotes are due no later than noon on April 13, 2010. 
Quotes can be sent electronically to Donna Crowley at 
donna.crowley@hud.gov or via fax to 215-65 3453. If you have 
any questions, please contact Donna Crowley at 215-430-6720. 

Visit our web page at http://www.hud.govlctslctshome.html 

http://www.hud.govlctslctshome.html
mailto:donna.crowley@hud.gov


--
REQUEST FOR QUOTATIONS 

,. 
~ 

Page 1 of 1ITHIS RFQ IS IS NOT A SMALL BUSINESS SET ASIDE 
(THIS IS NOT AN ORDER) 

4. CERT FOR NAT.DEF. 1. REQUEST NO. 12. DATE ISSUED 13. REQUISITION/PURCHASE REQUEST NO. RATING 
UNDER BDSA REG. 2QOP3AACOO06 04/05/2010 R03AH0011/034-HD101 ANDIOR OMS REG. 1 ~ 

5a. ISSUED BY U, S. DHUD Philadelphia Contracting Operations 6. DELIVER BY (Dale) 

Wanamaker Building 04/1412013 
100 Penn Square East Philadelphia PA 191073380 

56. FOR INFORMATION CALL:(No collect calis) 7. DELIVERY 
~ FOB DESTINATION o OTHERNAME TELEPHONE NUMBER 

9. DESTINATIONDONNA CROWLEY (215 ). 656-0674 ext3299
,/ 

a. NAME OF CONSIGNEE 
Fax: (215) 656-3453 'j 

11 SCHEDULE (Include applicable Federal State and local taxes) 

Multifamily Housing Philadelphia HUB 
8. TO: 

a, NAME b. COMPANY b. STREET ADDRESS. 

To All Offerors Wanamaker Building 
100 Penn Square East 

c, STREET ADDRESS. c.CITY 

Philadelphia 
d, CITY a.STATE f.ZIP CODE d.STATE a,ZIP CODE 

PA 19107-3380 

10. PLEASE FURNISH QUOTATIONS TO THE ISSUING IMPORTANT: This Is a request fOr information, and quotations furnished are not offers, If you are unable to quote, please so indicate on 
OFFICE ON OR BEFORE CLOSE OF BUSINESS (Date) this form and return it. This request does not commit the Goverment to pay any costs incurred in the preparation of Ihe submiSSion of 

0411212010 
this quotation or 10 conlracl for supplies or services. Supplies are of domestic origin unless otheJWise indicated by quoter. Any 

representations andlor certifications attached to this Request for Quotations must be completed by the quoter. 

ITEM NO. 
(Al 

SUPPLIES OR SERVICES 
(B) 

QUANTITY 
(C) 

UNIT 
(D) 

UNIT PRICE 
(E) 

AMOUNT 
(F) 

0001 Construction Inspections 
Temple Supportive Independent Living 
Base yr,- 26 inspections between 4/15/10-4/14/11 

Option yr1.- 5 inspections between 4/15/11-4/14/12 
Option yr2. 4 inspections between 4/15/12-4/14/13 

IAC/FY-2/allot-8/Reg03/Field01 86 8/11 0237 

26,00 QTY 

1 I d. CALENDAR DAYS .... I a. 10 CALENDAR DAYS( %) I b, 20 CALENDAR DAYS( %)
12. DISCOUNT FOR PROMPT PAYMENT ,.. I NUMBER I PERCENTAGEI 
NOTE' Additional provisions and representations 0 are 0 ara not attachad 

13. NAME AND ADDRESS OF QUOTER 14. SIGNATURE OF PERSON AUTHORIZED TO SIGN QUOTATION 15. DATE OF QUOTATION 

a. NAME OF QUOTER 

b. STREET ADDRESS 16, SIGNER 

a. NAME(Type or print) b. TELEPHONE 

AREA CODE 
c, COUNTY 

d.CITY 1a. STATE 1f. ZIP CODE c. TITLE(Type or print) NUMBER 

STANDARD FORM 18 (Rev. 6195) 



STATEMENT OF WORK 

FOR 


MULTIFAMILY PROJECT INSPECTION 


1. 	 PURPOSE. To provide construction inspection services per HUD inspection 
procedures, between and inclusive of the initial start of construction, substantial 
completion, first and second guarantee inspections. 

Inspections for the following HUD Section: 

Project Name: Temple Supportive Independent Living 
Project Number: ' 034-HD101-PMIIPA26-Q081-004 
Street Address: 1704,1710,1714 North 16th Street, 
Location: Philadelphia, PA 19121 
Type ofFacility: Apartments 
Number of Dwelling 

UnitslBeds: 9- Apartments \ 
Type ofProject: Substantial Rehabilitation 
Structure Type(s): Three (3) Story, 
Number ofPrimary Building: 	 Three (3) 
Number and Type of Accessory Building: None 
Foundation System: Slab On Grade 
Structural System: Wood Frame 
HV AC System: Electric Heat Pump !Electric A.C. 
Private Utility Sys: None 
Offsite Work: None 
Scheduled Construction Period: Twelve (12) Months 
Scheduled Start of Construction: On or about April 15, 2010 
Project Owner: 	 Columbus Property Mgt & Development 
Supervisory Architect: 	 Kramer Marks Architects. 
General Contractor: 	 J.J. DeLuca Company, Inc. 

Estimated total number of inspections, including the warranty period, shall be 
Twenty-Six (26) 

Note#l: The above Twenty-Six (26) inspections also includes HUD Inspector 
attending initial closing Pre-Construction Conference. 

Note#2: HUD Inspector shall submit Digital Photo's (on 3.5- inch Diskettes) 
ofconstruction inspections to GTR . 

weN / April 1, 2010 



Temp~e S.I.L 034-HD10l-PMI/PA26-Q081-004 

STATEMENT OF WORK -- MULTIFAMILY PROJECT INSPECTIONS 

I. PURPOSE: To provide construction inspection services per HUD inspection 
procedures, between and inclusive of the initial start of construction, 
substantial completion, first and secon? guarantee inspections for HUD projects. 

II. DEFINITIONS FOR THIS PURCHASE ORDER. 

A. 	 Construction Inspection Services means monitoring the construction and 
contract administration, and performing related functions for the purpose of 
protecting HUD's project interests. Major functions include: review and 
report to the GTM on the completeness of the assignment documents for the 
purpose of project inspection; participate in the pre-construction 
conference; participate. in periodic job meetings; make periodic observations 
at the site of the multifamily housing project and report on-site and 
corollary off-site construction and contract administration; request Field 
Office specialized engineering assistance, where required due to unique or 
complex systems; advise the GTM on the need/general acceptability of 
proposed change orders; maintain a set of "As Built" drawings and 
specifications, and monitor the contractor's record set of drawings and 
specifications; certify on the periodic pay request to the reasonableness of 
the amount requested by the contractor and recommended by the supervisory 
architect for progress payment; observe the work, and complete and sign the 
inspector's portion of the Permission to Occupy relating to acceptability of 
the work, including any list of incomplete items, for facilities tendered 
for occupancy; report, where applicable, the list of items for delayed 
completion at substantial completion of the work, the estimated cost for 
completing each item and the recommended completion date for each item; 

to the acceptability of the work~ connection of utilities, and 
property ingress at substantial completion of, the Work; meet at the Field 
Office with HUD staff and/or parties involved in the project, where 
necessary, to resolve project issues; attend periodic training sessions 
conducted at the Field Office by HUD staff; and assist any HUD official 
conduct an on-site review of the project construction and contract 
administration for the purpose of assessing performance under this Order or 
other areas of concern. Perform 9 month and 12 month guaranty inspections 
to include follow-up inspections for escrow items. 

B. 	 HUD Inspection Procedures are as provided in paragraphs 3-1 through 3-16 
inclusively of Chapter 3, Architectural Inspection, HUD Handbook 4460.1 
REV 2, Architectural Analysis and Inspections for Project Mortgage 
Insurance. Required reporting forms are to be completed as provided for each 
in HUD Handbook 4480.1, Multifamily Underwriting Reports & Forms Catalog, or 
as provided in the instructions included on the form. 

C. 	 Initial Start of Construction is the date when the construction contract 
work commences, including demolition for substantial rehabilitation projects 
and site clearance or other preliminary site work for proposed construction 
projects. 

D. 	 Substantial Completion of the Work is when all the construction contract 
work has been completed, work beyond the contractor's control to 
complete which is accepted as items of delayed completion; and formalized as 
the date the contractor (inspector) signs the Final HUD Representative's 
Trip Report provided that the trip report is subsequently endorsed by the 
HUD Field Office Chief Architect. 
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E. 	 Serious Construction Problems That Might Lead to Default must be 
specifically identified in the HUD Representatives Trip Report, and include: 

Work stoppage; 

Contractor abandons job; 

A change in the Contractor, Owner or Architect during construction; 

Construction defects untreated for 30 days; 

Contractor can't or won't correct any construction defect or latent 

defect; 

Extended periods of bad weather, strikes, etc.; 

Controlling jurisdiction issues a stop order; 

Slow start or progress of off-site work that would impair project 

occupancy; or 

Other conditions of such nature or magnitude as to potentially cause a 

default, and warranting immediate attention by HUD personnel. 


III. BACKGROUND STATEMENT: The U.S. Department of Housing and Urban Development 
(HUD) requires on-site construction inspection services for selected projects. 
The HUD Field Office may, at its discretion, assign a project for contract 

. inspection. 

IV. SPECIFIC TASKS: The contractor under this Order must furnish its own 
materials, equipment, services, and facilities; provide its own transportation; 
and otherwise do all things necessary for or incident to the following tasks, 
except that the construction contractor must provide enclosed space at the 
job-site of such size, accommodations and ,furnishings as HUD may require for the 
discharge of the inspection function. The contractor under this Order has the 
right of entry and free access to the project and to inspect all work done and 
materials, equipment and fixtures furnished, installed or stored in and about the 
project at all (normal working hour) times during construction. 

A. 	 Meet at the HUD Field Office with the GTM and other HUD staff 
designated by the GTM within 'one week of the award of this Order. The GTM 
will orally brief the contractor and answer contractor's questions to assist 
the contractor to fully understand the requirements of this Order. The GTM 
will provide contractor with the assignment documents, and a copy of each 
reference handbook. 

B. 	 Assignment Documents. Review the assignment documents, and report on any 
observed noncompliance between the assignment: documents and site conditions 
and/or HUD requirements consistent with Handbook 4460.1 REV 2, paragraph 
3-4.A., and on the completeness and coordination of the drawings and 
specifications. This review is intended to locate readily identifiable 
oversights in document preparation, but is not the type of document analysis 
required during the design stages. 

1. 	 Report any findings of nonconformity between the contract documents 
and observed site conditions and/or known HUD design requirements to 
the GTR by letter for action by the HUD Director of Housing 
Development. 

2. 	 Advise the supervisory architect of any noted incompleteness, 
contradictions or ambiguities in the drawings and specifications for 
his action in accordance with the contract documents. Record the 
event, any such subsequent event and the issues discussed on Form HUD 
5379. 

3. 	 The standard for completeness and arrangement of the drawings and 
specifications is Handbook 4460.1 REV 2, paragraphs 2-7.B. through 
2-7.0. 
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4. 	 Assignment documents (see Handbook 4460.1 REV 2, paragraph 3-3.D.) 
include: 

Set No. 3 of the construction contract set of drawings and 

specifications; 

Copy of the Construction Contract, Form HUD 92442-EH or HUD 

92,442A-EH; 

Schedule of Values, Form HUD 92328, Contractor's and/or 

Mortgagor's Cost Breakdown; 

Progress Schedule; 

Owner-Architect Agreement, AlA Document B-181, including HUD 

Addenda; 

Contract or agreement for off-site construction, if applicable; 

and 

Drawings and specifications for off-site construction, if 

applicable. 


C. 	 Maintain a 'file of project documents from project 
assignment through substantial completion of the Work. Incorporate all the 
documents listed in Handbook 4460.1, paragraphs 3-4.L.2. through 3-4.L.13. 
inclusively, plus the set of construction contract drawings and 

fications, and off-site drawings and specifications. Use the 
construction record documents as the official set of documents which 
all project observations and reporting are made. 

D. 	 Preconstruction Conference. 

1. 	 Attend the preconstruction conference conducted by HUD staff at the 
Field Office prior to the start of construction. Retain a copy of the 
minutes of the meeting, handouts and l~st of attendees for use in 
addressing subsequent questions on the issues during the construction 
period. 

2. 	 Conduct any additional required preconstruction conferences at the 
job-site, e.g., for major sub-contractors that did not attend the 
Field Office session. Record on Form HUD 5379, HUD Representatives 
Trip Report, any such field conference and attendees. 

3. 	 Answer job-site pertaining to labor and EEO contract 
provisions, administration of the construction contract, and cost 
certification submissions. Request Field Office assistance, where 
required, for in-depth questions. 

E. 	 Construction Progress Meetings. See Handbook 4460.1 REV 2, paragraph 3-3.E. 
for detailed instructions. 

1. 	 Schedule and participate in monthly job-site meetings to coincide with 
the 	monthly review of the general contractor's requisitions 
(paydraws) . 

2. 	 Apprise the major participants of observed deficiencies and problem 
areas in the progress of the work and contract administration; clarify 
HUD procedures applica~le to the issues raised; and guide the 
appropriate to the extent necessary to address and resolve 
outstanding issues. 
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3. 	 Remind the participants at each meeting after 80 percent project 
completion: 

Of the Construction Contract, Article 2.0., definition of 
Substantial Completion of the Work, and 

That the owner (in all cases) and general contractor (where the 
Cost Plus Contract is used) must meet with HUD's mortgage credit 
and construction cost analysts respectively before 90 percent 
project completion to review cost certification submission 
requirements. 

4. 	 Record the meeting, issues discussed and conclusions reached on Form 
HUD 5379. 

F. 	 Inspections. Visit the project job-site as required for the type, stage and 
condition of construction, but not less often than twice a month at 
approximately fourteen day intervals to observe and report on job 
conditions, construction and contract administration. See Handbook 4460.1 
REV 2. Schedule one inspection visit to coincide with the monthly paydraw. 

1. 	 The major functions during inspection are to: 

Digitally photograph construction activity of major systems 
during inspection. Submit digital photos on readable CD-R 
diskettes to GTR with Form HUD 5379; 

" 

Evaluate and report on the contractor's organization, operations 
and supervision; 

Evaluate and report on the supervisory architect's 
administration of the contract and services; 

Report on special circumstances, the date of the start of 
initial and permanent construction, occupancy, delays, disputes, 
changes, etc. Specifically ident~fy and report serious 
construction problems that may lead to default; 

Report noncompliance in the work from the contract documents 
observed by the inspector and/or the supervisory architect; 

Determine that the amounts requested by the contractor and 
recommended by the architect for payment are reasonable; 

Report on labor and EEO compliance, and number of wage 
interviews conducted; 

Report on the percentage of'project completion and scheduled 
completion, and the percentage of completion of each additive 
change order; and 

Report on compliance with each off-site work contract, if 
applicable, and on the percent completion for each. Report 
where the slow start or progress of off-site work may delay 
occupancy. 
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2. 	 Record each inspection finding on Form HUD 5379, HUD Representative's 
Trip Report, in accordance with instructions in Handbook' 4480.1, CHG 
29. Incorporate findings anyHUD specialist sent to the project to 
assess unique or complex conditions or systems requiring engineering 
or other specialized skills in a unified report in accordance with 
Handbook 4460.1 REV 1, paragraph 3-4.E. 

3. 	 Discuss adverse findings with the supervisory architect at the 
j or by phone if the supervisory architect is not present when 
the site visit is made. Give a copy of Form HUD 5379 to the 
supervisory architect, if he's present at the job-site, or leave it 
for him at the job-site. 

4. 	 Advise, the Field Office Director of Housing Development by letter in 
addition to recording the on Form HUD 5379, where there is 
occupancy of any part of the Work for which HUD has not executed Form 
FHA 2485, Permission to Occupy. See Handbook 4460.1, paragraph 3-4.J. 
for additional detail. 

5. 	 Perform the final inspection (Final HUD Representative's Trip Report) 
upon Substantial Completion of the Work, defined in paragraph 11.0. of 
this Order, in accordance with instructions in Handbook 4460.1 REV 2, 
paragraphs 3-16.A, B, and C. 
a. The report must include the following statements: 

"Construction acceptably completed," or "Construction 
acceptably completed subject to withholding disbursement 
or escrowing funds for completion of the listed items of 
delayed completion." List any items of delayed 
completion, and the estimated cost. 

"Utility services: (list services including electricity, 
gas, water, sanitary sewer, storm sewer, telephone, and 
cable 	TV as applicable), are complete, connected, and 
operable." 

"Safe and adequate ingress and egr-ess have been installed 
to the site and all units and facilities." 

b. 	 Complete and date the "Final HUD Representative's Trip 
on the day of the site visit. 

G. 	 Wage Interviews. Conduct wage interviews during the course of construction 
of a representative number of workers in each, of the various trades and 
report on Form HUD 11 (dated 08/2004), Record of Employee Interview, in 
accordance with HUD Handbook 1344.1 REV 2, paragraphs 3-1 and 3-2. 

H. 	 General Contractor's Monthly Reguisition For Payment. Review the 
Contractor's Requisition, Form HUD 92448, and supporting documents 
the Schedule of Values, Form HUD 92328, and the observed acceptably 
completed work and stored material,: Payment for stored materials 
must be supported and conform with Handbook 4460.1, REV 1, paragraphs 3-7. 
and 3-8. 

1. 	 Modify the requisition as appropriate in accordance with instructions 
in Handbook 4480.1, and Handbook 4460.1 REV 2, paragraph 3-6. Report 
any modifications to the requisition on Form HUD 5379. 

2. 	 Complete and sign the Inspector's Certification on the reverse of Form 
HUD 92448. 
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I. 	 Supervisory Architect's Services. Advise the supervisory architect on HUD 
requirements, monitor his performance against provisions of the 
Owner-Architect Agreement, AlA Doc 8181, and report on the supervisory 
architect's performance in accordance with Handbook 4460.1 REV 2, paragraphs 
3-4.K., 3-10., and 3-11.4 Report inadequate performance on Form HUD 5379. 

J. 	 Construction Changes. Determine preliminary acceptability for proposed 
change orders before their submission for the, mortgagee's and HUD' s approval 
in accordance with Handbook 4460.1 REV 2, paragraph 3-12. and completion 
instructions on the Request For Construction Changes-Project Mortgages, Form 
HUD 92437. 

K. 	 ,Architect's Supplemental Instructions. Monitor the proper use of 
Architect's Supplemental Instructions, AlA Document G710, for compliance 
with Handbook 4460.1 REV 2, paragraph 3-13, and assure distribution to the 
Field Office. Report the architect's improper use or distribution of AlA 
Document G710 on Form HUD 5379. 

L. 	 Serious Construction Problems. Report serious construction problems, 
defined in paragraph II.H. of this Order, on Form HUD 5379 in accordance 
with Handbook 4460.1 REV 2, paragraph 3-14.A. 

M. 

1. 	 Complete and sign the HUD Representative's portion of the Permission 
To Occupy, Form FHA 2485/HUD 92485, subject to procedures provided in 
Handbook 4460.1 REV 2, paragraph 3-15, where the owner requests 
occupancy for any or all dwelling units or facilities. 

2. 	 Report on all requests for permission to occupy on Form HUD 5379. 

N. 	 Training and Field Office Liaison. Attend HUD conducted training sessions 
at the HUD Field Office, as scheduled by the GTM during the term of this 
Order. Such training sessions shall be approximately two-hours in duration 
at approximately 30 day intervals for the purpose of addressing programmatic 
and technical issues relevant to project inspection. Concurrently, review 
and update the Field Office Construction Record, consistent with Handbook 
4460.1 REV 2, paragraph 3-4.L., and direct the Chief Architect's attention 
to any known open issue requiring Field Office action. 

V. DELIVERY SCHEDULE. 

Delivery may be by US Mail, mutually acceptable service or person. 

A. 	 Assignment Document Review Report. Deliver .to the GTM with or before 
delivering the first inspection report, Form HUD 5379, HUD Representative's 
Trip Report. 

B. 	 HUD Representative's Trip Report, Form HUD 5379. Deliver or leave one copy 
at the job-site for the supervisory architect, and deliver the original to 
the GTM within five working days of the site visit. 

C. 	 Record of Employee Wage Interview, Form HUD 11 (dated 08/2004). Deliver the 
original and one copy to the GTM within five working days of the site visit. 
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D. 	 Contractor's Requisition, Form HUD 92448. Return the original and seven 
copies to the Owner's representative at the job-site upon completion of the 
pay draw review and signing of the documents; and deliver one copy to the 
GTM within five working days of the site visit. 

E. 	 Permission To Occupy, Form FHA 2485. Return the original and seven copies 
to the Owner's representative at the job-site upon review of the units 
and/or facilities proposed for acceptance and signing the documents; and 
deliver one copy to the GTM within five working days of the site visit. 
Include any list of incomplete work made a part of the Permission to Occupy. 

F. 	 "As Built" Drawings and Specifications. Return Set #3 of the contract 
drawings and specifications, conformed to the construction contractor's 
record set, to the GTM within 30 days of the Final HUD Representative's Trip 
Report, or at such later date directed by the GTM where additional services 
for monitoring completion of items of delayed completion are directed by the 
GTM. 

VI. INSPECTION SERVICES 

A. 	 Payment For Inspection Services. The contractor shall be paid on a per 
inspection basis. All travel and related costs have been included in the 
inspection price including the basic services as identified under paragraphs 
1 through 5 inclusively. 

1. 	 Meet with the GTM and other HUD staff at the HUD Field Office to 
receive the assignment documents and an, oral briefing on the Order 
requirements. 

2. 	 Meet at the HUD Field Office to participate in the pre-construction 
conference on the date scheduled by the GTM. 

3. 	 Meet at the HUD Field Office once each month during the term of this 
Order to attend training. 

4. 	 Meet at the HUD Field Office with the GTM, other HUD staff and/or 
parties to the construction contract, as scheduled by the GTM, where 
required to discuss construction and/or' contract administration 
problems not resolved on the job-site. 

5. 	 Meet at the HUD Field Office with the GTM and/or other HUD staff, 
where required to resolve issues arising from,contractor's performance 
under terms of this Order. 

B. 	 Visit the job-site between the initial start of construction and substantial 
completion of the Work to perform basic services at the monthly frequency 
defined in paragraph IV.F. of this Order. 

1. 	 Visit the job-site, where required by the GTM, to redo an incomplete 
or inadequately performed inspection, report, paydraw, permission to 
occupy or other document or service required under terms of this 
Order. 

C. 	 Visit to job-site to perform guaranty inspections as defined in HUD 4460.1, 
REV-l, 3-17, and inspections for release of escrows. 

D. 	 Billings must be submitted on Standard Form, SF 1034 (original & 2-copies), 
not more often than once a month. Billing is to be on a per inspection 
basis. 
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VII. 	 PAYMENT FOR ADDITIONAL SERVICES AND TRAVEL. 

Additional services are at the option of HUD, must be negotiated, and directed by 
the HUD Contracting Officer in advance o.f any such services being performed. 

A. 	 Additional Services are where: 

1. 	 Due to delayed completion oJ a project, it may be necessary to perform 
additional inspections. Additional inspections are at the option of 
HUD, must be negotiated, and directed by the HUD Contracting Office 
before any additional inspections are performed. Instructions for 
billing are the same as included in Section VI, Payment for Inspection 
Services. 

2. 	 Items of delayed completion must be moni·tored, and HUD requests that 
the contractor provide such monitoring services. 

B. 	 Additional Services Travel is that required to perform the additional 
services directed by the HUD Contracting Officer. All travel required to 
perform the additional services directed under terms of this Order is a part 
of the services and m~y not be separately bilaed. 

C. 	 Billings must be submitted on Standard Form 1034 (SF-1034). 

VIII. SUSPENSION OF SERVICES. 

Services under this Order may be suspended for up to 120 calendar days in any 
combination of periods, not to exceed three periods, after any event leading to 
cessation of work at the project site. Services may be suspended for any longer 
aggregate number of days subject to the contractor's mutual consent. 

A. 	 Time Adjustment. In the event of any service~ suspension, the basic 
services period shall be extended by a corresponding period. 

B. 	 Price Adjustment. There shall be no compensatory price adjustment for any 
suspension of basic services. 

IX. TERMINATION OF PROCUREMENT. 

Provisions of the Federal Acquisition Regulation at Title 48 of the Code of 
Federal Regulations (48 CFR Chapter 1) apply. 

X. REFERENCE HANDBOOKS. 

The GTM shall provide the following updated handbooks for use in conducting 
services under terms of this Order. 

A. 	 Architectural Analysis and Inspections for Project Mortgage Insurance, 
Handbook 4460.1 REV 2. 

B. 	 Construction Period to Final Closing for Project Mortgage Insurance, 
Handbook 4435.1. 

C. 	 Multifamily Underwriting: Reports and Forms Catalog, Handbook 4480.1. 

D. 	 Federal Labor Standards Compliance in Housing and Community Development 
Programs, Handbook 1344.1 REV 1. 
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SAP PROVISIONS AND CLAUSES FOR THE ~URCHASE OF SERVICES 

AND SUPPLIES OVER $3,000 


To indicate the applicability of certain optional provisions/clauses. check the adjacent boxes 

SOLICITATION PROVISIONS 

52.204-8 Annual Representations and Certifications (Jan 2006) 

(a) a) (I) The North American Industry c1assi~~ation System (NAICS) code for this acquisition is,~; .:1 i, ~35,) [insert NAICS code}. 
f'j .~-~. 1 

(2) The small business size standard is! I rf\ .! [insert size standard}. 

(3) The small business size standard for a concern which submits an offer in its own name, other than on a construction or service contract, but 
which proposes to furnish a product which it did not itself manufacture, is 500 employees. 

(b) (I) If the clause at 52.204-7, Central Contractor Registration, is included in this solicitation, paragraph (c) ofthis provision applies. 

(2) If the clause at 52.204-7 is not included in this solicitation, and the offeror is currently registered in CCR, and has completed the ORCA 
electronically, the offeror may choose to use paragraph (c) of this provision instead of completing the corresponding individual representations 
and certification in the solicitation. The offeror shall indicate which option applies by thecking one ofthe following boxes: 

[1 (i) Paragraph (c) applies. 

[] (ii) Paragraph (c) does not apply and the offeror has completed the individual representations and certifications in the solicitation. 

(c) The otferor has completed the annual representations and certifications eltictronically via the Online Representations and Certifications Application 
(ORCA) website at http://orca.bpn.gov . After reviewing the ORCA database information, the offeror verifies by submission of the offer that the 
representations and certifications currently posted electronically have been entered or updated within the last 12 months, are current, accurate, complete, 
and applicable to this solicitation (including the business size standard applicable to the NAICS code referenced for this solicitation), a!? ofthe date of this 
offer and are incorporated in this offer by reference (see FAR 4.120 I); except for the changes identified below [offeror to insert changes, identifYing 
change by clause number, title, date). These amended representation(s) and/or certification(s) are also incorporated in this offer and are current, accurate, 
and complete as of the date of this offer. 

FAR Clause Title Date Change 

Any changes provided by the offeror are applicable to this solicitation only, and do not result in an update to the representations and certifications posted 
on ORCA. 

52.252-1 Solicitation Provisions Incorporated by Reference (FEB 1998) 

This solicitation incorporates one or more solicitation provisions by reference, with the same force and effect as ifthey were given in full text. Upon 
request, the Contracting Officer will make their full text available. The offeror is cautioned that the listed provisions may include blocks that must be 
completed by the offeror arid submitted with its quotation or offer. In lieu of submitting the full text ofthose provisions, the offeror may identify the 
provision by paragraph identifier and provide the appropriate information with its quotation or offer. Also, the full text ofa solicitation provision may be 
accessed electronicallyat this/these addresses: 

Federal Acquisition Regulations Clauses and Provisions: http://www.arnet.gov/far/ 
U.S. Dept. of HUD Regulations Clauses and Provisions: http://www.hud.gov/offices/cpo/hudar.cfm 

/>'" . 
H'52.217-5 Evaluation of Options (JUL 1990) 


52.222-21 Prohibition of Segregated Facilities (FEB 1999) 


/' PURCHASE ORDER GENERAL CUI,iUSES 
/'

iVMR 52.204-7 Central Contractor Registration (JUL 2006) 

(a) Definitions. As used in this c1ause

"Central Contractor. Registration (CCR) database" means the primary Government r~pository for Contractor information required for the conduct of 
business with the Government. 

"Data Universal Numbering System (DUNS) number" means the 9-digit number assigned by Dun and Bradstreet, Inc. (D&B) to identify unique business 
entities. 

"Data Universal Numbering System+4 (DUNS+4) number" means the DUNS number means the number assigned by D&B plus a 4-character suffix that 
may be assigned by a business concern. (D&B has no affiliation with this 4-character suffix.) This 4-character suffix may be assigned at the discretion of 
the business concern to establish additional CCR records for identifying alternative Electronic Funds Transfer (EFT) accounts (see the FAR at Subpart 
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"Registered in the CCR database" means that

(I) The Contractor has entered all mandatory information. including the DUNS number or the DUNS+4 number, into the CCR database; and 

(2) The Government has validated all mandatory data fields, to include validation ofthe Taxpayer Identification Number (TIN) with the Internal Revenue 
Service (IRS), and has marked the record "Active". The Contractor will be required to provide consent for TIN validation to the Government as a part of 
the CCR registration process. 

(b) 

(I) By submission of an offer, the offeror acknowledges the requirement that a prospective awardee shall be registered in the CCR database prior to 
award, during pertormance, and through tinal payment of any contract, basic agreement, basic ordering agreement, or blanket purChasing agreement 
resulting from this solicitation. 

(2) The offeror shall enter, in the block with its name and address on the cover page of its offer"he annotation "DuNs" or "DUNS+4" followed by the 
DUNS or DUNS+4 number that identifies the offeror's name and address exactly as stated in the offer. The DUNS number will be used by the 
Contracting Officer to verify that the offeror is registered in the CCR database. 

(c) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to obtain one. 

(I) An offeror may obtain a DUNS number

0) Iflocated within the United States, by calling Dun and Bradstreet at 1-866-705-57 I' L or via the Internet at http://www.dnb.cl1m; or 

(ii) If located outside the United States, by contacting the local Dun and Bradstreet office. 

(2) The offeror should be prepared to provide the following information: 

(i) Company legal business name. 

(li) Tradestyle, doing business, or other name by which your entity is commonly recognized. 

(iii) Company physical street address, city, state and Zip Code. 

(iv) Company mailing address, city, state and Zip Code (if separate from physical). 

(v) Company telephone number. 

(vi) Date the company was started. 

(vii) Number of employees at your location. 

(viii) Chief executive officer/key manager. 

(ix) Line of business (industry). 

(x) Company Headquarters name and address (reporting relationship within your entity). 

(d) If the Offeror does not become registered in the CCR database in the time prescribed by the Contracting Officer, the Contracting Officer will proceed 
to award to the next otherwise successful registered Offeror. 

(e)Processing time, which normally takes 48 hours, should be taken into consideration when registering. Offerors who are not registered should consider 
applying for registration immediately upon receipt of this solicitation. 

(t) The Contractor is responsible for the accuracy and completeness of the data within the CCRdatabase, and for any liability resulting from the 
Government's reliance on inaccurate or incomplete data. To remain registered in the CCR database after the initial registration, the Contractor is required 
to review and update on an annual basis from the date of initial registration or subsequent updates its information in the CCR database to ensure it is 

. current, accurate and complete. Updating information in the CCR does not alter the terms and conditions of this contract and is not a substitute for a 
properly executed contractual document. 

(g) (I) 

(i) If a Contractor has legally changed its business name, "doing business as" name, or division name (whichever is shown on the contract), or 
has transferred the assets used in performing the contract, but has not completed the necessary requirements regarding novation and change-of
name agreements in Subpart 42.12, the Contractor shall provide the responsible Contracting Officer a minimum ofone business day's written 
notification of its intention to: 
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(A) Change the name in the CCR database; 

(8) Comply with the requirements of Subpart 42.12 of the FAR; 

(C) Agree in writing lo the tim~line and procedures specified by the responsible Contracting Officer. The Contractor must provide 
with the notification sufficient documentation to support the legally changed 'name. 

(ii) If the Contractor fails to cornply witti the requirements of paragraph (g)( I lei) of this clause, or fails to perform the agreement at paragraph 
(g)(1 )(i)(C) of this clause, and, 'in the absence of a properly executed novation or change-of-name agreement, the CCR information that shows 
the Contractor to be other than the Contractor indicated in the contract will be considered to be incorrect information within the meaning of the 
"Suspension of Payment" paragraph of the electronic funds transfer (EFT) clause of this contract. 

(2) The Contractor shall not change the name or address for EFT payments or manual payments, as appropriate, in the CCR record to reflect an assignee 
for the purpose of assignment of claims (see FAR Subpart 32.8, Assignment of Claims). Assignees shall be separately registered in the CCR database. 
Information provided to the Contractor'sCCR record that indicates payments, including those made by EFT, to an ultimate recipient other than that 
Contractor will be considered to be incori'ect information within the meaning of the "Suspension of payment" paragraph of the EFT clause ofthis 
contract. 

(h) Offerors and Contractors may obtain information on registration and annual confirmation requirements via the Internet at http://www.ccr.gov or by 

calling 1-888-227-2423, or 269-961-5757. ! 


/5£:213-4 -- Terms and Conditions - Simplified Acquisitions (Other Than Commercial Items). (MAR 2007) 

(a) The Contractor shall comply with the following Federal Acquisition Regulation (FAR) clauses that are incorporated by reference: 

( I) The clauses listed below implement provisions :of law or Executive order: 

(i) 52.222-3, Convict Labor (June 2003) (E.O. 11755). (ii) 52.222-21, Prohibition of Segregated Facilities (Feb 1999) (E.O. 11246). 

(iii) 52.222-26, Equal Opportunity (Mar 2007) (E.O. 11246). (iv) 52.225-13, Restrictions on Certain Foreign Purchases (Feb 2006) (E.o.s, 
proclamations, and statutes administered by the Office of Foreign Assets Control ofthe Department of the Treasury). 

(v) 52.233-3, Protest After Award (Aug 1996) (31 U.S.C. 3553).(vi) 52.233-4, Applicable Law for Breach ofContract Claim (Oct 2004) (Pub. 
L. 108-77, 108-78). . 

(2) Listed below are additional clauses that apply: : , 
(i) 52.232-1, Payments (Apr 1984). Oi) 52.232-8, Discounts for Prompt Payment (Feb 2002). (iii) 52.232-11, Extras (Apr 1984). 

(iv) 52.232-25, Prompt Payment (Oct 2003). (v) 52.233-1, Disputes (July 2002). (vi) 52.244-6, Subcontracts for Commercial Items (Mar 2007). 

(vii) 52.253-1, Computer Generated Forms (Jan 1991). 

(b) The Contractor shall comply with the following FAR clauses, incorporated by reference, unless the circumstances do not apply: 

(I) The clauses listed below implement provisions Of law or Executive order: 

(i) 52.222-19, Child Labor-Cooperatiori with Authorities and Remedies (Jan 2006) (E.O. \3126). (Applies to contracts for supplies exceeding 
the micro-purchase threshold.) . 

(ii) 52.222-20, Walsh-Healey Public Contracts Act (DEC 1996) (41 U.S.c. 35-45) (Applies to supply contracts over $10,000 in the United 
States, Puerto Rico, or the U.S. Virgin Islands). 

(iii) 52.222-35, Equal Opportunity for SpeCial Disabled Veterans, Veterans of the Vietnam Era, and Other Eligible Veterans (Sep 2006) (38 
U.S.c. 4212) (Applies to contracts of$100,000 or more). 

(iv) 52.222-36, Affirmative Action for Workers with Disabilities (Jun 1998) (29 u.s.c. 7(3) (Applies to contracts over $10,000, unless the 
work is to be performed outside the United States by employees recruited outside the United States.) (For purposes of this clause, United Slales 
includes the 50 States, the Distr.ict of Columbia, Puerto Rico, the Northern Mariana Islimds, American Samoa, Guam, the U.S. Virgin Islands, 
and Wake Island.) 

(v) 52.222-37, Employment Reports on Special Disabled Veterans, Veterans of the Vietnam Era, and Other Eligible Veterans (Sep 2006) (38 
U.S.C. 4212) (Applies to contraCts of$100,000 or more). 

(vi) 52.222-41, Service Contract Act of 1965, As Amended (Jul 2005) (41 U.S.c. 35 I',let seq,) (Applies to service contracts over $2,500 that 
are subject to the Service Contract Act and will be performed in the United States, District of Columbia, Puerto Rico, the Northern Mariana 
Islands. American Samoa, Guam, the U.S. Virgin Islands, Johnston Island, Wade Islantl, or the outer continental shelf lands). 

! ' 

(vii) 52.223-5, Pollution Prevention and Ri ht-to-Know Information Au 
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·tacilities).· 

(viii) 52.225-1, Buy American Act-Supplies (June 2003) (41 U.S.c. lOa-I Od) (Applies to contracts for supplies, and to contracts for services 
involving the furnishing of supplies, for use within the United States or its outlying areas, if the value of the supply contract or supply portion 
of a service contract exceeds the micro-purchase threshold and the acquisition-

(A) Is set aside lor small business concerns; or 

(B) Cannot be set aside for small business concerns (see 19.502-2), and does .inot exceed $25,000.) 

(ix) 52.232-33, Payment by EleCtronic Funds Transfer-Central Contractor Registration (Oct 2003). (Applies when the payment will be made 
by electronic funds transfer (EFT) and the payment office uses the Central Contractor Registration (CCR) database as its source of EFT 
information. ) 

(x) 52.232-34, Payment by Electronic Funds Transfer-Other than Central Contractor Registration (May 1999). (Applies when the payment 
will be made by EFT and the payment office does not use the CCR database as its source of EFT information.) 

(xi) 52.247-64 Preference for Privately Owned U.S.-Flag Commercial Vessels (Feb 2006) (46 U.S.c. Appx 1241). Applies to supplies 
transported by ocean vessels (except for the types of subcontracts listed at 47.504(d).) 

(2) Listed below are additional clauses that may apply: 

I; 

(i) 52.209-6, Protecting the Government's Interest When Subcontracting with Contractbrs Debarred, Suspended, or Proposed for Debarment 
(Sep 2006) (Applies to contracts over $30,000). 

(ii) 52.211-17, Delivery of Excess Quantities (Sep 1989) (Applies to fixed-price supplies). 

(iii) 52.247-29, F.o.b. Origin (Feb 2006) (Applies to supplies if delivery is f.o.b. origin). 

(iv) 52.247-34, F.o.b. Destination (Nov 1991) (Applies to supplies if delivery is f.o.b. destination). 

(c) FAR 52.252-2. Clauses Incorporated by Reference (Feb 1998). This contract incorporates one or more clauses by reference, with the same force and 
effect as if they were given in full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clausemay be 
accessed electronically at this/these addressees): I 

[Insert one or more Internet addresses} = http://farsite.hill.afmillvjJara.htm 

(d) Inspection/Acceptance. The Contractor shall tender for acceptance only those items that conform to the requirements of this contract. The Government 
reserves the right to inspect or test any supplies or services that have been tendered for acceptance. The Government may require repair or replacement of 
nonconforming supplies or reperformance of nonconforming services at no increase in contract price. The Government must exercise its postacceptance 
rights -

(I) Within a reasonable period of time after the defect was discovered or should have been discovered; and 
~! 

(2) Before any substantial change occurs in the condition of the item, unless the change is due to the defect in the item. 

(e) Excusable delays. The Contractor shall be liable for default unless nonperformance is caused by an occurrence beyond the reasonable control of the 
Contractor and without its fault or negligence, such as acts of God or the public enemy, acts of the Government in either its sovereign or contractual 
capacity, fires, floods, epidemics, quarantine restrictions, strikes, unusually severe weather, and delays of common carriers. The Contractor shall notifY 
the Contracting Officer in writing as soon as it is reasonably possible after the commencement of any excusable delay, setting forth the full particulars in 
connection therewith, shall remedy such occurrence with all reasonable dispatch, and shall promptly give written notice to the Contracting Officer of the 
cessation of such occurrence. 

(f) Terminationfor the Government's convenience. The Government reserves the right to terminate this contract, or any part hereof, for its sole 
convenience. In the event of such termination, the Contractor shall immediately stop all work hereunder and shall immediately cause any and all of its 
suppliers and subcontractors to cease work. Subject to the terms of this contract, the Contractor shall be paid a percentage of the contract price reflecting 
the percentage of the work performed prior to the notice of termination, plus reasonable charges that the Contractor can demonstrate to the satisfaction of 
the Government, using its standard record keeping system, have resulted from the termination. The Contractor shall not be required to comply with the 
cost accounting standards or contract cost principles for this purpose. This paragraph does not give the Government any right to audit the Contractor's 
records. The Contractor shall not be paid for any work performed or costs incurred that reasonably could have been avoided. 

(g) Terminationfor cause. The Government may terminate this contract, or any part hereof, for cause in the event of any default by the Contractor, or if 
the Contractor fails to comply with any contract terms and conditions, or fails to provide the Government, upon request, with adequate assurances of 
future performance. In the event of termination for cause, the Government shall not be liable to the Contractor for any amount for supplies or services not 
accepted, and the Contractor shall be liable to the Government for any and all rights and remedies provided by law. If it is determined that the 
Government improperly terminated this contract for default, such termination shall be deemed a termination for convenience. 

SAP>3000-04 30 07 4 of 6 

http://farsite.hill.afmillvjJara.htm


'

",. l~ -...' .... -~~::;:. " .• '.''''-+~-''''''-~"' . .'.~ ,. 

(11) Warranty. The CDntractor warrants and implies that the items delivered hereunder are merchantable and tit tor use fDr the particular purpose described 
in this contract. 

2452.203-70 Prohibition Against the Use of Federal Employees (FEB 2006) 

l 
2452.209-72 Organizational Conflicts of l'nterest (APR 1984) 


2452.222-70 Accessibility of Meetings, Conferences, and Seminars to Persons with Disabilities (JUL 1988) 


U~452.239-71 Information Technology Virus Security (FEB 2006) 

I 

(a) The cDntractDr hereby agrees tD make every reasDnable effDrt tD deliver infDrmatiDn technDlqgy products tD HUD free .of knDwn cDmputer vi~uses. 
The cDntractDr shall be respDnsible fDr eXal;nining all such products priDr tD their delivery tD HUD using sDftware tDDls and prDcesses capable .of detecting 
all knDwn viruses. 

(b) The cDntractDr shall include the fDIlDwing statement .on deliveries .of hardware, sDftware, and data prDducts, including diskettes, made under this 
cDntract: . 

[product description. partlcatalog number,i other identifier. and serial number, ifany] 

This product has been scanned for knDwn \<iruses using [name .of virus-screening prDduct, including versiDn number, if any] and is certified tD be free .of 
known viruses at the time .of delivery." 

(c) The CDntracting Officer may assess mDnetary damages again~t the cDntractDr sufficient tD cDmpensate HUD fDr actual Dr estimated CDSts resulting 
frDm CDmputer virus damage Dr maliciDus destructiDn .of cDmputer infDrmatiDn arising from the cDntractDr's failure tD take adequate precautiDns tD 

preclude delivery .of virus-cDntaining products in the delivery of hardware, sDftware, Dr data .on diskettes under this cDntract 

(d) This clause shall nDt limit the rights Dfihe government under any other clause .of this cDntract. 

52.219-6 Notice of Total Small Business ~et-Aside (Jun 2003) 

SPECIFIC SUPPLY CLIIUSES' 
/' 

'-Y52.213-2Invoices. (APR 1984) 
/52.243-1 Changes - Fixed-Price. (AUG 1987) 

SPECIFIC SERVICE CLIIUSES 
[IV2452.237-70 Key personnel (FEB 2006) 

a) DefinitiDn. "PersDnnel" means emplDyees .of the cDntractor, Dr any subcDntractDr(s), affiliates, jDint venture partners, Dr team members, and cDnsultants 
engaged by any .of thDse entities. . 

(b) The persDnnel specified below are cDnsldered tD be essential tD the work being perfDrmed under this contract Prior tD diverting any .of the specified 
individuals tD .other projects, the cDntractDr.shall nDtifY the CDntracting Officer reasDnably in advance and shall submit justificatiDn (including prDpDsed 
substitutiDns) in sufficient detail tD permit evaluation .of the impact .on the program. No diversiDn shall be made by the cDntractDr withDUt the written 
CDnsent Dfthe CDntracting Officer. Key personnel shall perfDrm as fDIlDWS: [List Key Personnel and/or positions, and tasks. percentage ofeffort, number 
ofhours, etc.Jor which they are responsible, as applicable.] 

,;" 

2452.237-73 Conduct Of Work And Technical Guidance (OCT 1999) 	 , . ..' . 
(a) 	 The Governrnent Technical Representative (GTR) for liaison with the Contractor as to the conduct of work is 11V/.S / ,::.../ /\ frdk< I [insert 

name] or a successor designated by the Contracting Officer. The Contracting Officer will nO,tity the contractor in writing orany change to the current 
GTR's status or the designation of a successor GTR. ' . 

(b) The GTR will prDvide guidance tD the cDntractor on the technical performance of the contract. Such guidance shall not be Dfa nature which: 
( I ) Causes the Contractor to perform work outside the scope of the contract; 
(2) Constitutes a change as defined in FAR 52.243-1; 
(3) Causes an increase or decrease in the cost of the contract; 
(4) Alters the period of performance or delivery dates; or, 
(5) Changes any of me .other express tem.ls or cDnditiDns of the cDntract. 
(c) The GTR will issue technical guidance in writing or, if issued orally, he/she will confirm such direction in writing within five calendar days after 
.oral issuance. The GTR may issue such guidance via telephDne facsimile Dr eiectrDnic mail. 

1-52:217-9 Option to Extend the Term Qfthe Contract (MAR 2000)
,/ 

(a) The GDvernment may extend the term .of this cDntract by written nDtice tD the CDntractDr within [insert the periDd .of time within which the 
CDntracting Officer may exercise the DptiDn]; prDvided that the Government gives the CDntractDr a preliminary written nDtice of its intent tD extend at 
least ( (\ da s 60 da s unless a different number .of da s is inserted befDre the cDntract ex ires. The relimina nDtice dDes nDt cDmmit the 
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Governmellt 'to an extension. 

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause. 

(b) The total duration of this contract. including the exercise of any options under this clause,' shall not exceed _____ (months )(years). 

I J 52.222-42 Statement of Equivalent Rates for Federal Hires (MAY 1989) 
.... this clause identifies the classes ofservices employees expected to be employed under the contract and states the wage and fringe benefits payable to each if 
they were employed;by the contracting agency ..... 

This Statement is for Information Only. It is not a Wage Determination 
Employee Class I Monetary Wage-Fringe Benetits Employee Class Monetary Wage-Fringe Benefits 

II 52.222-43 Fair Labor Standards Act and Service Contract Act - Price Adjustment (Multiple Year and Option Contracts). (NOV 2006) 
52.243-1 Changes--Fixed Price Alternate I (APR 1984) 

INDEFINITE QUANTITY/ INDEFINITE DELIVERY CLAUSES 

t I :.i2.216-18 Ordering (OCT 1995) (a) .... orders may be issued from ___ through ___, ... __. dates). 

II 52.216-19 Order Limitations (OCT 1995) 
(a) Minimum order. When the Gov't requires ... in an amount of less than (insert $ or Qty) the Gov't is not obligated to purchase, nor is 
the Contractor obligated to furnish those supplies or services under the contract. 
(b) Maximum order. The Contractor is not obligated to honor

(1) Any order for a single item in excess of (insert $ or Qty); 
(2) Any order' for a combination of items in excess of (insert $ or Qty); 
(3) Series of ;)rd~rs ... within days that together call for quantities exceeding the limitation in subparagraph (b)(I) or (2) of this section. 

(d)... Contractor shaH honor any order exceeding the maximum order (b) unless that order(s) is returned within days after issuance ..... 

II 52.216-20 Definite Quantity (OCT 1995) (d) .... the Contractor shall not be required to make any deliveries ... after (insert date). 

II 52.216-21 Requirements (OCT 1995) (d) .... the Contractor shall not be required to make any deliveries ... after (insert date) 

52.216-22 In.definite Quanti .... the Contractor shall not be re uired to make an deliveries ... after 

} 
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