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REQUEST FOR QUOTATIONS THIS RFQ       IS     IS NOT  A SMALL BUSINESS SET-ASIDE PAGE OF PAGES

(THIS IS NOT AN ORDER)  1   16 
1.  REQUEST NO. 2.  DATE ISSUED 3.  REQUISITION/PURCHASE REQUEST NO CERT.  FOR  NAT.  DEF UNDER   

BDSA  REG.  2  AND/OR 
RATING

R91AH0011 04/23/2009       DMS  REG.  1  
5a.  ISSUED BY 6.  DELIVER BY  (Date) 
Dept of Housing and Urban Development 
NY Contracting Branch 
26 Federal Plaza Rm 35-100 
New York NY  10278 

 
As specified on each order 

 

5b.  FOR INFORMATION CALL  (NO COLLECT CALLS) 7.  DELIVERY
NAME TELEPHONE NUMBER   FOB DESTINATION  OTHER

Thomas F. Bucelwicz AREA CODE NUMBER     (See Schedule)

 212 542-7310  

Fax 212-264-8521   9.  DESTINATION       a.  NAME OF CONSIGNEE.  

8.  TO: MF  Boston Office 

a.  NAME b.  COMPANY b.  STREET ADDRESS 
  10 Causeway Street 
c.  STREET ADDRESS c.  CITY

 Boston  
d.  CITY e.  STATE f.  ZIP CODE d.  STATE e.  ZIP CODE

   MA 02222 
10.  PLEASE FURNISH QUOTATIONS TO THE 
       ISSUING OFFICE IN BLOCK 5A ON OR 
       BEFORE CLOSE OF BUSINESS  (Date) 

IMPORTANT:  This is a request for information, and quotations furnished are not offers.  If you are unable to quote, please so 
indicate on this form and return it to the address in Block 5A.  This request does not commit the Government to pay any costs 
incurred in the preparation of the submission of this quotation or to contract for supplies or services.  Supplies are of domestic 
origin unless otherwise indicated by quoter.  Any representations and/or certifications attached  to this Request for Quotations

May 7, 2009 must be completed by the quoter.

11. SCHEDULE  (Include applicable Federal, State and local taxes)
ITEM NO. 

(a) 
SUPPLIES/SERVICES 

(b) 
QUANTITY UNIT 

(d)
UNIT PRICE 

(e) 
AMOUNT 

(f)

      Indefinite quantity purchase order for 
new and substantial rehab construction 
inspections Elderly (202) and Assisted 
Living (811) projects in the 
Massachusetts counties of  Essex, 
Norfolk, Middlesex, and Suffolk in 
accordance with attached work 
statement 

                        

001      Minimum 1 task order w/approx 10 
inspections. Max is cumulative 
$25,000  

Est 100 Insps $_______ $______ 

      Quoters are requested to provide 
CAPACITY of Inspections per week: 

Capacity Weekly # 
of insps     

___________       

      
      Ordering Period 12 months                         
 (actual performance period on assigned 

Task Orders may extend beyond 
expiration of ordering period) 

    

      
 a. 10 CALENDAR DAYS (%) b. 20 CALENDAR DAYS (%) c.  30 CALENDAR DAYS  (%) d.  CALENDAR DAYS

12.  DISCOUNT FOR PROMPT PAYMENT       NUMBER PERCENTAGE

      
NOTE:  Additional provisions and representations  are  are not attached.

13.  NAME AND ADDRESS OF QUOTER 14.  SIGNATURE OF PERSON AUTHORIZED TO  15.  DATE OF QUOTATION
a.  NAME OF QUOTER 

 
       SIGN QUOTATION  

b.  STREET ADDRESS 16.  SIGNER 
 a.  NAME  (Type or print) b.  TELEPHONE

c.  COUNTY 

 
 AREA CODE

d.  CITY 

 
e.  STATE f.  ZIP CODE c.  TITLE  (Type or print) NUMBER

AUTHORIZED FOR LOCAL REPRODUCTION       STANDARD FORM 18 (Rev 6-95) 
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Minimum under any subsequent indefinite quantity Purchase Order: 
 
One task order with approx 10 inspections 
 
 
The Maximum value of all assigned Task Orders shall not exceed $25,000 
 
 
Evaluation Criteria: the Government will make an award based on a best value analysis considering the following 
criteria: 
 

Price 
 

 
Experience. Experience performing similar inspections as evidenced by a resume, capability statement, or 
listing of projects. 
 
Past Performance (NOTE: Offerors must submit 3 references with names and telephone numbers of 
customers of similar services as described in this RFQ) 

 
Capacity  

 
 
Note: The proposed indefinite quantity purchase order will allow The Government to assign Task Orders to another contractor , subject to 
capacity and acceptance.  Likewise the Government may offer task orders under this proposed contract for areas outside the geographic area, 
subject to acceptance by the contractor. The prices for the services ordered outside the geographic area above shall be those in effect for the 
ordering period during which the services are ordered. 
 

Facsimile Quotes are acceptable. The Fax number is 212-264-8521 
 
 
If the bidder chooses to transmit a facsimile bid, the Government will not be responsible for any failure attributable to the transmission or 
receipt of the facsimile bid including, but not limited to, the following:  
 
(1) Receipt of garbled or incomplete bid.  
 
(2) Availability or condition of the receiving facsimile equipment.  
 
(3) Incompatibility between the sending and receiving equipment.  
 
(4) Delay in transmission or receipt of bid.  
 
(5) Failure of the bidder to properly identify the bid.  
 
(6) Illegibility of bid.  
 
(7) Security of bid data.  
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Standard Clauses and the following specific indefinite clauses will be incorporated into any subsequent order 

 
INDEFINITE QUANTITY CLAUSES  

 
Ordering (Oct 1995) 

 
 (a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery orders or task orders by the 
individuals or activities designated in the Schedule. Such orders may be issued from ____approx  June 1, 2009_____ through  May 31, 2010. 
 
(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of conflict between a delivery order or 
task order and this contract, the contract shall control.  
 
(c) If mailed, a delivery order or task order is considered "issued" when the Government deposits the order in the mail. Orders may be issued 
orally, by facsimile, or by electronic commerce methods only if authorized in the Schedule.  
 

(End of clause) 
  
 

Order Limitations (Oct 1995) 
 
(a) Minimum order. When the Government requires supplies or services covered by this contract 
in an amount of less than __1 Project_with approx 10 inspections__________ [he Government is not obligated to purchase, nor is the 
Contractor obligated to furnish, those supplies or services under the contract.  
 
(b) Maximum order. The Contractor is not obligated to honor--  
 
(1) Any orders in excess of ___$25,000 ;  
 
(2) Any orders for a combination of items in excess of 5 Projects or  
 
(3) A series of orders from the same ordering office within __30 Days___________ days that together call for quantities exceeding the 
limitation in subparagraph (b)(1) or (2) of this section.  
 
(c) Notwithstanding paragraphs (b) and (c) of this section, the Contractor shall honor any order 
exceeding the maximum order limitations in paragraph (b), unless that order (or orders) is returned to the ordering office within __3___ days 
after issuance, with written notice stating the Contractor's intent not to ship the item (or items) called for and the reasons. Upon receiving this 
notice, the Government may acquire the supplies or services from another source.  
 

(End of clause) 
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                                           U.S. DEPARTMENT OF HOUSING AND URBAN DEVELOPMENT (HUD) 
                                                                           STATEMENT OF WORK  (SOW)     

FOR 
NEW ENGLAND HUB 

  MULTIFAMILY HOUSING PRODUCTION PROJECT CONSTRUCTION INSPECTION 
New Construction and Substantial Rehabilitation 

 
 
    Note:  The proposed indefinite quantity purchase will allow the Government to assign Task Orders to another contractor outside the 
proposed contract area, subject to capacity and acceptance.  Likewise the Government may offer task orders under this proposed contract for 
areas outside the geographic area, subject to acceptance by the contractor.  The prices for the services ordered outside the geographic area 
above shall be those in effect for the ordering period during which the services are ordered. 

 
 
I. PURPOSE:   The Contractor  (“HUD’s Contract Inspector”or “HUD’s Construction Inspector”) is to provide construction inspection 
services in accordance with HUD requirements and inspection procedures, between and  including the initial start of construction, substantial 
completion, and the 9 month and 12 month guarantee inspections (Section 223F projects will have an additional guarantee inspection-----the 
15 month inspection).   

 
THE HUD’S CONTRACT INSPECTOR  MAY NOT HAVE AN IDENTITY-OF-INTEREST WITH THE OWNER, 
SUPERVISORY ARCHITECT (Project Architect), OR GENERAL CONTRACTOR (GC) 

 
    II. RESPONSIBILITIES INCLUDE: 
 

A. Construction Inspection Services include monitoring the construction and performing related functions for the purpose of 
protecting HUD project interests.  Refer to HUD Handbook 4460.1 REV-2 (latest edition especially to Chapter 3), and, to 
Multifamily Accelerated Processing (MAP) Guide (refer especially to Chapter 13 and Appendix 13). It is the intent of this 
SOW to include the requirements of both aforementioned HUD publications; if there is a conflict or appears to be a conflict, 
or if there are any questions, the Government Technical Representative (PROGRAM OFFICIAL) will rule as to the 
requirement. Specific responsibilities include: 

 
1. Review/report to PROGRAM OFFICIAL on completeness of the assignment documents for the purpose of project 

inspection.  (refer to HUD Handbook 4460.1, Chapter 3-3.D.)     
 

2. Participate in the preconstruction conference. (if required by the HUD Office) 
 

3. Participate in periodic job meetings. 
 

4. Make periodic observations at the site of the multifamily housing  project and report on-site and corollary offsite 
construction. 

 
5. Request Field Office specialized engineering assistance, where required due to unique or complex systems. 

 
6. Advise the PROGRAM OFFICIAL on the need/general acceptability of proposed change orders.  PROGRAM 

OFFICIAL will provide the HUD’s Contract Inspector with copies of HUD reviewed/approved change orders 
(necessity, betterment, equivalent, design error); when change order work has been acceptably completed, HUD’s 
Contract Inspector is to indicate same on HUD Representative’s Trip Report, Form HUD-95379. HUD’s Contract 
Inspector is not to use copies of Change Orders provided by any other party. For HUD approved change order for 
betterment or design error, the HUD Contract Inspector will approve the HUD Form 92464, which is the Request for 
Approval of Advance, or Escrow funds prepared by the owner, when change order work has been acceptably 
completed.  

 
7. Maintain a set of ‘As Built’ drawings and specifications, and monitor the record set of drawings and specifications 

being maintained by the GC. 
 

8. Certify on the periodic pay request to the reasonableness of the amount requested by the GC and recommended by the 
Supervisory Architect for progress payment. 

 
9. Observe the work, and complete and sign the inspector’s portion (where “Construction Representative” is indicated) of 
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the Permission to Occupy, Form FHA-2485,  relating to acceptability of the work, including any list of incomplete 
items  i.e.,  punch list items and items of delayed completion,  for facilities tendered for occupancy.  (The Owner is to 
have the FHA-2485  ready for HUD’s Contract Inspector’s signature, etc., this being after all signatures, on this form, 
above the FHA INSPECTION REPORT line, have been made/completed; please note that “CONTRACTOR “ on this 
Form FHA-2485 is the GC.)  If a PARTIAL OCCUPANCY CERTIFICATE  is the situation,  then, the OWNER is to 
indicate as a heading on the FHA-2485: PARTIAL PERMISSION TO OCCUPY. 

 
10. Report, where applicable, the list of incomplete items at substantial completion of the work, the estimated cost for 

completing each item, and  recommended completion date for each item.  The aforementioned is provided by the 
Supervisory Architect.  If there are no incomplete items, then, Supervisory Architect is to provide a letter with 
statement indicating the same.  

 
11. Certify  (actually there are 2 certifications) to the acceptability of the work, connection of utilities, and property 

ingress/egress at substantial completion of the work.   (refer to HUD Handbook 4460.1 REV-2, Section 3-16.. The 2 
certifications are at Section 3-16.C.2.a. and b. ; the aforementioned 2 certifications are indicated on the HUD’s 
Contract Inspectors Final Trip Report for the HUD Substantial Completion Inspection Refer to Section 3-16.C.2.-----
delete “If acceptable,” and add “The HUD’s Contract  Inspector”) 

 
12. Meet at the Field Office with HUD staff and/or parties involved in the project, where necessary, to resolve project 

issues.  (HUD’s Contract Inspector is to advise PROGRAM OFFICIAL, early on, of any project issues) 
 

13. Attend periodic training sessions conducted at the Field Office by HUD staff. 
 

14. Assist any HUD Official to conduct an on-location review of the project construction for the purpose of assessing 
performance under this Order or other areas of concern. 

 
B. HUD Inspection Procedures are as provided in paragraphs 3-3.D through 3-9 inclusively of Chapter 3, Architectural 

Inspection, HUD Handbook 4460.1 REV-2, Architectural Analysis and Inspections for Project Mortgage Insurance. The 
frequency of inspections will be indicated on the Task Order, or, on the Order for Supplies or Services-FORM-347, that 
assigns a project to the HUD’s Contract Inspector; upon receiving aforementioned, HUD’s Contract Inspector is to contact 
the Supervisory Architect and GC regarding Initial Start of Construction Inspection----refer below. 

 
C. Initial Start of Construction is the date when the construction contract work commences, including demolition for substantial 

rehabilitation projects and site clearance or other preliminary site work for proposed construction projects.  (indicate, as a 
heading, on the Trip Report: INITIAL START OF CONSTRUCTION. Typically this is the HUD’s Contract Inspector’s first 
inspection on this inspection, exchange names/addresses/tel numbers/etc. with Owner/Supervisory Architect/GC------the 
HUD Office address is not to be used for HUD’s Contract Inspector mail, etc. HUD’s Contract Inspector is to be on-site to 
witness start of work; GC should not start any work until HUD’s Contract Inspector is on-site) 

 
                 D. Permanent Start of Construction is  the date that permanent on-site building elements were put into place,  such as footings, 

foundation walls, pilings, etc.  (indicate, as a heading, on the Trip Report PERMANENT  START OF CONSTRUCTION. 
Typically, the initial start and permanent start dates are the same for substantial rehabilitation projects while excavation and 
installation of forms are integral parts of foundation work, these items do not constitute a start of permanent construction) 

 
E. Substantial Completion of the Work is when all the construction contract work has been completed, except work beyond the 

GC’s control to complete, which is accepted as the list of incomplete items  (refer above); and, also, for which the 
Occupancy Certificate has been issued by the Municipal Building Inspector, and formalized as the date the HUD’s Contract 
Inspector signs the Final HUD Representative’s Trip Report, provided that the trip report is subsequently endorsed by the 
HUD Field Office Chief Architect.  (On the aforementioned Final Trip Report, indicate, as a  heading: HUD 
SUBSTANTIAL COMPLETION INSPECTION). The HUD Substantial Completion Inspection is to be scheduled AS 
SOON AS POSSIBLE  with the OWNER, when the Occupancy Certificate has been issued and is in hand with the GC; the 
Owner is to require the Supervisory Architect and GC attendance at the HUD Substantial Completion Inspection. The 
OCCUPANCY CERTIFICATE is required to be FINAL and UN-CONDITIONED, if not, it is not-acceptable and can not be 
used for the HUD Substantial Completion Inspection; the GC is required to continue with the work in order that a Final and 
UNCONDITIONED Occupancy Certification is issued. Also, a TEMPORARY Occupancy Certificate is not-acceptable and 
can not be used, etc. A  PARTIAL OCCUPANCY CERTIFICATE , for  a specific portion of the building, is acceptable; if 
this is the case,  then indicate, as a heading,  on the Trip Report:  PARTIAL HUD SUBSTANTIAL COMPLETION 
INSPECTION; understood that the final HUD Substantial Completion Inspection will follow with the FINAL 
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OCCUPANCY CERTIFICATE 
     
F. Serious Construction Problems That Might Lead to Default must be specifically identified in the HUD Representative’s Trip 

Report, Form HUD-95379, and include: 
 

 Work stoppage, 
 GC abandons job, 
 A change in the CG, Owner, or Project Architect during construction, 
 Construction defects untreated for 30 days,  
 GC can not or will not correct construction defects or latent defects,                                   
 Extended periods of bad weather, strikes, etc., 
 Controlling jurisdiction issues a stop order, 
 Slow start or progress of offsite work that would impair project occupancy, 
 If HUD’s Contract Inspector arrives at job site and finds no one there with gate/door locked, etc., HUD’s 

Contract Inspector is to immediately call (by mobile phone) Owner/Supervisory Architect to determine why 
work is not going on and when GC will be on the job, etc.         

 Other conditions of such nature or magnitude as to potentially cause a default, and warranting immediate 
attention by HUD personnel.  (HUD’s Contract Inspector is to contact PROGRAM OFFICIAL immediately 
on any of above, and any other problems, concerns, questions, etc., and follow-up in Trip Report.) 

 
 

III. SPECIFIC TASKS. The Contractor under this Order must furnish its own materials, equipment, services, envelopes, postage, 
telephone, and facilities, etc.; provide its own transportation; and otherwise, do all things necessary for, or incident to, the providing 
of the subject/required construction inspection tasks/functions, except that the GC must provide enclosed space at the job-site of 
such size, accommodations and furnishings (including, among other items, table, file cabinet, chair, telephone, etc.) as HUD may 
require for the discharge of the inspection function. The Contractor under this Order has the right of entry and free access to the 
project and to inspect all work done and materials, equipment and fixtures furnished, installed or stored-on  the project-site at all 
(normal working hour) times during construction; following are additional specific tasks: 

 
A. The Contractor will attend a meeting at the HUD Field Office with the PROGRAM OFFICIAL and other HUD Staff within 

one week of the award of this Order. The PROGRAM OFFICIAL will orally brief the Contractor and answer Contractor’s 
questions to assist the Contractor fully understand the requirements of this Order. The PROGRAM OFFICIAL will provide 
Contractor with  the HUD Printing Office Telephone Number (1-800-767-7468) and FAX NUMBER (202-708-2313), in 
order for the Contractor to be able to obtain copies of  HUD Handbooks, publications,  HUD MPS, HUD MAP, forms, etc., 
as needed.  (also available at:  http://www.hud.gov/offices/adm/handbks_forms/handbooks.cfm)  The 
Contractor is to provide for, obtain at his/her expense, and maintain, a copy of the latest/up-to-date/complete State Building 
Code, as applicable to HUD Project (State) location. 

 
B. Assignment Documents. As HUD Project Initial Closings or HUD Authorizations-for-Early-Start-of-Construction occur, 

assignment documents will be provided to the Contractor in order that HUD Inspections be started for each/specific project. 
The Contractor is to  review the assignment documents and report on any observed non-compliance between the assignment 
documents and site conditions and/or HUD requirements consistent with Handbook 4460.1 REV-2, paragraph 3-4.A., and on 
the completeness and coordination of the drawings and specifications. This review is intended to locate readily identifiable 
oversights in document preparation, but is not the type of document analysis required during the design stages. 

 
1. Report any findings of non-conformity between the contract documents and observed site conditions and/or known 

HUD design requirements to the PROGRAM OFFICIAL by letter for action by the HUD Director of Housing 
Development. 

 
2. Advise the Supervisory Architect of any noted incompleteness, contradictions or ambiguities in the drawings and 

specifications for his/her action in accordance with the contract documents. Record the event, any such subsequent 
event, and the issues discussed on Form HUD-95379. 

 
3. The standard for completeness and arrangement of the drawings and specifications is Handbook 4460.1 REV-2, 

paragraph 2-7. 
 

 
C. Construction Record. Maintain a file of project documents from project assignment through substantial 
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completion of the work. Incorporate all the documents listed in Handbook 4460.1 REV 2, paragraph 3-
4.L., plus the set of assigned construction contract drawings and specifications (HUD’s Contract 
Inspector Set), and offsite drawings and specifications. Use the construction record documents as the 
official set of documents against which all project observations and reporting are made.    The HUD’s 
Contract Inspector is to advise the Owner/GC to update/revise the Construction Progress Schedule, 
when completion date has been upset. 

 
D. Preconstruction Conference. 

 
1. When required by HUD Office, attend the preconstruction conference conducted by HUD Staff at the Field Office 

prior to the start of construction, Retain a copy of the minutes of the meeting, handouts and list of attendees for use 
in addressing subsequent questions on the issues during the construction period. 

 
2. Conduct any additional  required preconstruction conferences at the job-site, e.g., for major subcontractors that did 

not attend the Field Office session. Record on the Trip Report, any such field conference and attendees. 
 

3. Answer job-site questions pertaining to labor and EEO contract provisions, and cost certification submissions. 
Request Field Office assistance, where required, for in-depth questions. 

 
 

E. Construction Progress Meetings. See Handbook 4460.1 REV-2, paragraph 3-3.E. for detailed instructions 

 
1. Schedule and participate in monthly job-site meetings to coincide with the monthly review of the GC’s requisitions 

(paydraws). 
 

2. Apprise the major participants of observed deficiencies and problem areas in the progress of the work and; clarify 
HUD procedures applicable to the issues raised; and guide the appropriate parties to the extent necessary to address 
and resolve outstanding issues. 

 
3. Remind the participants at each meeting after 30 percent project completion: 

 
Of the Construction Contract, Article 2.0., definition of Substantial Completion of the Work, and 

 
That the Owner (in all cases) and GC (where the Cost Plus Contract is used) must meet with HUD 
mortgage credit and construction cost analysts, respectively, before 90 percent project completion to re-
view cost certification submission requirements. 

 
4. Record the meeting, issues discussed, and conclusions reached on Form HUD-95379. 

 
  F.      Inspections/Completion of the Trip Report-Form HUD-95379: 

 
 1. Visit the project job-site as required (frequency will be specified in the Task Order or Form 347) to observe and 
report on job conditions, happenings, and construction progress. 

 
2. The duration of visits for each inspection is estimated to be  two hours per visit  with greater amounts of time for 
requisition review, Punch List review, Major Moveable Equipment Installation reviews, etc.  See Handbook 4460.1 REV-2, 
Chapter 3. Schedule one inspection visit to coincide with the monthly paydraw. 

 
 3. The major functions during inspection are to: 

 
a. evaluate and report on the GC’s organization, operations and supervision    (indicate by name, each 

Subcontractor Entity/specific work that that Subcontractor is doing/number of workers that Subcontractor 
has on the job on day of inspection);  

 
b. evaluate and report on the Supervisory Architect’s administration of the contract and services; a copy of 

each Supervisory Architect’s Field Report is to be provided to the HUD’s Contract Inspector on a 
timely/consistent schedule; each HUD’s Contract Inspector Trip Report is to include  a comment on the 
aforementioned   (indicate date of latest Field Report provided); 
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c. report on special circumstances: the date of the start of initial construction, the date of permanent 

construction, occupancy, delays, disputes, changes, etc. Specifically identify and report serious 
construction problems that may lead to default  (indicate milestones, such as, “Electrical Inspector has 
approved rough wiring”, or  “Elevator Inspection scheduled for Tuesday next week” , etc.);  

 
d. report non-compliance in the work from the contract documents observed by the HUD’s Contract Inspector 

and/or the Supervisory Architect; 
 

e.   determine that the amounts requested by the GC and recommended by the Supervisory  Architect for 
 payment are reasonable; 

 
f. report on labor and EEO compliance, conduct  wage interviews, report on condition of the HUD Project 

Sign.   The HUD Project Sign is required for ALL HUD projects and is to be in a prominent location on 
the project site visible to the public; sign is to indicate:  US DEPT HUD, the HUD project number, the 
HUD project name, the Equal Opportunity (EEO) Logo; this sign is to be in place on the Initial Start of 
Construction day.  HUD’s Contract Inspector is to report on status of sign---- if not in place, when to be 
erected---if after erected, sign is not maintained acceptably in prominent location, etc.----HUD’s Contract 
Inspector is to take a photograph of this sign, when erected and attach to Trip Report---indicate on Trip 
Report that photograph of HUD Sign is attachment. It is understood that the HUD Project Sign is to remain 
acceptably in place until HUD Substantial Completion Inspection,   

 
g. report on the percentage of actual project completion and the scheduled completion, and the percentage of 

completion of each HUD-approved change order;  (also, report on the progress/problems/completion/etc. 
regarding OFF-SITE WORK; if there are final sign-off’s issued by the Building Inspector/etc., then attach 
copies of same to Trip Report as an attachment, etc.) 

 
h. report on compliance with each offsite work contract, if applicable, and on the percent completion for 

each. Report where the slow start or progress of offsite work may delay occupancy. 
 
i. The HUD’s Contract Inspector comment to Item A2 (Administration of Construction Contract), on each 

Trip Report, is “NA”  (not-applicable).             
 

j. Indicate on each Trip Report the name/title of the following   parties if they are on-site at the time of the 
HUD’s Contract Inspector’s inspection: the GC’s Superintendent, Owner,  Supervisory Architect, Fire 
Chief, City Building Inspector, etc., and/or other key parties. (indicate HUD project name, project number, 
street address, city, town, state location, etc., and other items as indicated as required on the HUD-95379, 
etc.) 

 
k.            Indicate the weather at time inspection   (include weather information that effected construction progress, 

for which the GC lost time, etc.) 
 
l. Leave copies of your Trip Report at job site for  Owner, Supervisory Architect and GC.    (typically, on this 

inspection day, you would leave copies of your prior Trip Report)  
        

                                              
4. Record each inspection finding on the HUD Representative’s Trip Report, in accordance with instructions in 

Handbook 4460.1 REV-2. Incorporate findings of any HUD specialist sent to the project to assess unique or 
complex  conditions or systems requiring engineering or other  

 specialized skills in a unified report in accordance with Handbook 4460.1 REV-2, paragraph 3-4. 
 

5. In the case of adverse findings.  Discuss adverse findings with the Supervisory Architect at the job-site, or by 
phone, if the Supervisory Architect is not present when the site visit is made. Give a copy of Form HUD-95379 to 
the Supervisory Architect, if he/she is present at the job-site, or leave copy for him/her at the job-site; also, mail 
copy of same to Owner and Supervisory Architect; make note on HUD-95379 that aforementioned was done, etc. 

 
6. Advise The Field Office Chief of Multi-Family Housing Production by letter in addition to recording the findings 

on Form HUD-95379 where there is occupancy of any part of the work for which HUD has not executed Form FHA 
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2485, Permission to Occupy, See Handbook 4460.1 REV-2, paragraph 3-4.J. for additional details. 
 
7.  Complete and date the “Final HUD Representative’s Trip Report” on the day of the site visit. 
 
 8.   This Order will include inspections for the monitoring of  items of  delayed  completion,            
        based on the need being determined by the PROGRAM OFFICIAL.  

 
G. Wage Interviews.   (required for all projects having US DEPT OF LABOR PREVAILING WAGE REQUIREMENT)  
 
 Conduct 2-3 wage interviews on each inspection of Davis Bacon covered workers, reporting on the HUD Form 11, Record 

of Employee Interview. In accordance with HUD Handbook 1344.1 Rev 1. These forms shall accompany the narrative trip 
report. If there were problems obtaining these interviews,  the trip report shall address why the interviews were not obtained.  

 
H.  GC’s Monthly Requisition For Payment. Review the GC’s Requisition, Form HUD 92448, and supporting documents 

against the Schedule of Values, Form FHA 2328, and the observed acceptably completed work and acceptably on-site stored 
material. Payment for on-site stored materials must be supported and conform with Handbook 4460.1, REV-2, paragraphs 3-
7. and 3-8.   (It should be noted that the only materials allowed for storage off-site are those which meet the HUD definition 
of “Eligible Building Component”.) Request a current/as-built survey with GC requisitions, which includes a draw for 
foundation construction, for which the survey shows the foundation’s site location and top of  foundation elevation or finish 
floor elevation, etc.; attach survey plan to the HUD 92448.  (call PROGRAM OFFICIAL, if any questions) 

 
 1. Modify the requisition as appropriate in accordance with instructions in Handbook 4480.1, and Handbook 

 4460.1 REV-2,  paragraph 3-6.  Report any modifications to the requisition on  Form HUD-95379. 
 

 2. Complete and sign the Inspectors Certification on the reverse side of Form HUD 92448.  (This being done 
only after the Supervising Architect has certified and signed.)   (if the Supervisory Architect is having 
some-other-person sign,  then, the Supervisory Architect is to provide a Power-of –Attorney regarding the 
aforementioned) 

 
I. Supervisory Architect’s Services. Advise the Supervisory Architect on HUD requirements, monitor  his/her performance 

against provisions of the Owner-Architect Agreement, AlA Doc B-I8I, and report on the Supervisory Architect’s 
performance in accordance with Handbook 4460.1 REV-2, paragraphs 3-4.K., 3-10., and 3-11.  Report inadequate 
performance on Form HUD-95379. 

 
 

J. Architect’s Supplemental Instructions. Monitor the proper use of Architect’s Supplemental Instructions, AlA Document 
G710, for compliance with Handbook 4460.1 REV-2, paragraph 3-13, and assure distribution to the Field Office. Report the 
Supervisory Architect’s improper use or distribution of AlA Document G710 on Form HUD-95379. 

 
K. Serious Construction Problems. Report serious construction problems, defined in above paragraph ll.E. of this Order, on 

Form HUD-95379 in accordance with Handbook 4460.1 REV-2, paragraph 3-14. 
 

 
L. Training and Field Office Liaison. Attend HUD conducted training sessions at the HUD Field Office, as scheduled by the 

PROGRAM OFFICIAL during the term of this Order. Such training will be for approx. two-hours in duration on a given day 
for the purpose of addressing programmatic and technical issues relevant to project inspection.  

 
M. HUD’s Contract Inspector, when construction is at approx. 80 percent complete, is to advise Owner, Supervisory    Architect 

and GC  of the above/pertinent paragraphs , in order to prepare for the HUD Substantial Completion Inspection (HUD SCI): 
 

 HUD SCI  is to be accomplished, as soon as possible, after an acceptable Occupancy Certificate (refer above 
regarding what is acceptable, etc.) is issued 

 Owner is to have ready all of the necessary items (multiple copies): 
 Occupancy certificate (if none required by Building Inspector to be issued, have letter explaining why, and, include 

copy of Building Inspector final sign-off on Building Permit)  
 Supervisory Architect list of incomplete items 
 AIA Form G704 
 Elevator Permit (if applicable) 
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 State Department of Health Final Inspection (for Nursing Homes, Board and Care Homes and Assisted Living 
Facilities) 

 The Owner is to provide 2 copies of  the above to the HUD’s Contract Inspector  
 With the above  in  hand, the HUD’s Contract Inspector can perform the HUD SCI,  complete the FINAL TRIP 

REPORT   (attach one set of the above  papers to the TRIP REPORT and  indicate on the Trip Report each of the 
attachments and the dates for 9/12 month inspections, refer to HUD Handbook 4460.1, Section 3.17. Guarantee 
Inspections; the 9/12 month inspections will report/include any Latent Defects from the GC’s contract scope of 
work. HUD’s Contract Inspector will keep one copy/set of aforementioned for HUD’s Contract Inspector file))) 

 
 Next, the Permission to Occupy FORM 2485 can be completed 

 
 Finally---the HUD’s Contract Inspector will forward to the PROGRAM OFFICIAL, the Final Trip Report with 

attachments and    the Form 2485, as soon as possible, not later than 5 working days of the date of the HUD SCI.. 
 

N.   Section 223F and other HUD Multi-Family Housing Production Repair Program Projects: these projects are typically made-
up of a list of repair (critical and required) items; the frequency of inspections is usually  2 or 3 per month; usually, the 
OWNER also acts as his/her own GC, obtaining the various trades to accomplish the work items; the HUD’s Contract 
Inspector will approve the HUD Form-92464-Request for Approval  of Advance of  Escrow Funds, prepared by the 
OWNER, when work items have been acceptably completed   (if applicable, attach copy of Building Inspector Final Sign-off, 
etc. to Form-92464); refer HUD Handbook 4460.1, Chapter 5. (HUD’s Contract Inspector will sign on Page 2 of Form-92464 
at  “Inspector’s Offsite and Construction Change Certification”;  HUD’s Contract Inspector may LINE-OUT the words 
“Offsite and Construction Change” ,and ADD/WRITE-IN the words “REPAIR COMPLETION”; thus make to read: 
“Inspector’s Repair Completion Certification”  On these aforementioned type projects, there is no SCI, but only a FINAL 
inspection trip report to indicate “all work acceptably completed “ or, if the case, “except for the list of incomplete items” \On 
Final Trip Report, HUD’s Contract Inspector will indicate the 9/12/15 month guarantee inspection dates) 

 
 
IV. DELIVERY SCHEDULE.  
 

 A. Assignment Document Review Report. Deliver to the PROGRAM OFFICIAL with or before delivering the first 
 inspection report  Form HUD-95379, HUD Representative’s Trip Report. 

 
 B. HUD Representative’s Trip Report, Form HUD-95379. Deliver the original HUD-95379 to the PROGRAM 

OFFICIAL within five working days of the site visit. 
 

C. GC’s Requisition,  Form HUD 92448. Return the original and seven copies to the Owner’s representative at the job-
site upon completion of the paydraw review and signing of the documents; and, deliver one copy to the PROGRAM 
OFFICIAL within five working days of the site visit. (Include the aforementioned as an attachment to the 
applicable Trip Report, and, on the Trip Report, indicate  GC’s Requisition Number and  the amount approved. 
HUD’s Contract Inspector is also to obtain a copy of each GC Requisition for HUD’s Contract Inspector file.) 

  
D. “As Built” Drawings and Specifications. Return the HUD’s Contract Inspector Set of the contract drawings and 

specifications, conformed to the GC’s  record set, to the PROGRAM OFFICIAL within 30 days of the Final HUD 
Representative’s Trip Report, or at such later date, directed by the PROGRAM OFFICIAL, where additional 
services for monitoring incomplete items, is required. 

 
VI. PAYMENT FOR SERVICES. The Contractor shall be paid on a monthly basis at the rate specified as the Unit Price shown on the 

contract/order. The basis for payment will be the submission of acceptable Trip Reports, which meet HUD requirements; the HUD’s 
Contract Inspector will submit to the PROGRAM OFFICIAL, Public Voucher, Form SF-1034 for payment or commercial voucher.   
(Trip Reports are to be numbered consecutively; on SF-1034 or voucher, indicate numbers for which payment is being claimed) 

 
VII. MINIMUM TOOLS/EQUIPMENT/OTHER  REQUIREMENTS: 
 

 Fax Machine 
 Trip reports are to be typed (handwritten is NOT acceptable) 
 An Address where Fedex or overnight shipments can be received. (other than PO Box) 
 HUD’s Contract Inspector must have mobile phone access when on site and in transit 
 Computer and E mail address 
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 Pictures/photographs (4 to 6 pictures are to be taken on each site visit to depict the progress of the work ,etc.) are to be scanned or 
digitally printed on plain paper and be capable of being submitted via e-mail as an attachment to the Trip Report 

 Trip Reports shall  be sent via e-mail or mail as directed by PROGRAM OFFICIAL/ (attachments papers, other than pictures,  can be 
sent by mail; indicate on Trip Report the attachments being forwarded by mail, so as to be received by PROGRAM OFFICIAL within 
five working days, etc.) 

 If sole proprietor, provide name and telephone number of contact person in case of emergency.  
 If HUD Contract Inspector is going to be away (leave of absence) from the assigned inspection duties due to personal, medical 

situations, etc., the PROGRAM OFFICIAL is to be contacted as soon as possible in order that HUD obtain a new/interim/substitute 
inspector, if appropriate, for this inspection function to be continued as required. 

 
 
 
 
NE Hub MF HSG Production—16DEC2004 
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SAP PROVISIONS AND CLAUSES FOR THE PURCHASE OF SERVICES AND 
SUPPLIES OVER $3,000 

 
To indicate the applicability of certain optional provisions/clauses, check the adjacent boxes  

 
SOLICITATION PROVISIONS  

52.204-8 Annual Representations and Certifications (Jan 2006) 

(a)      a) (1) The North American Industry classification System (NAICS) code for this acquisition is ____________ [insert NAICS code]. 

(2) The small business size standard is ____________ [insert size standard]. 

(3) The small business size standard for a concern which submits an offer in its own name, other than on a construction or service contract, but 
which proposes to furnish a product which it did not itself manufacture, is 500 employees. 

(b) (1) If the clause at 52.204-7, Central Contractor Registration, is included in this solicitation, paragraph (c) of this provision applies. 

(2) If the clause at 52.204-7 is not included in this solicitation, and the offeror is currently registered in CCR, and has completed the ORCA 
electronically, the offeror may choose to use paragraph (c) of this provision instead of completing the corresponding individual representations 
and certification in the solicitation. The offeror shall indicate which option applies by checking one of the following boxes: 

[ ] (i) Paragraph (c) applies. 

[ ] (ii) Paragraph (c) does not apply and the offeror has completed the individual representations and certifications in the solicitation. 

(c) The offeror has completed the annual representations and certifications electronically via the Online Representations and Certifications Application 
(ORCA) website at http://orca.bpn.gov . After reviewing the ORCA database information, the offeror verifies by submission of the offer that the 
representations and certifications currently posted electronically have been entered or updated within the last 12 months, are current, accurate, complete, 
and applicable to this solicitation (including the business size standard applicable to the NAICS code referenced for this solicitation), as of the date of this 
offer and are incorporated in this offer by reference (see FAR 4.1201); except for the changes identified below [offeror to insert changes, identifying 
change by clause number, title, date]. These amended representation(s) and/or certification(s) are also incorporated in this offer and are current, accurate, 
and complete as of the date of this offer. 

FAR Clause Title Date Change 

           

Any changes provided by the offeror are applicable to this solicitation only, and do not result in an update to the representations and certifications posted 
on ORCA. 

52.252-1   Solicitation Provisions Incorporated by Reference  (FEB 1998) 
 
This solicitation incorporates one or more solicitation provisions by reference, with the same force and effect as if they were given in full text. Upon 
request, the Contracting Officer will make their full text available. The offeror is cautioned that the listed provisions may include blocks that must be 
completed by the offeror and submitted with its quotation or offer. In lieu of  submitting the full text of those provisions, the offeror may identify the 
provision by paragraph identifier and provide the appropriate information with its quotation or offer. Also, the full text of a solicitation provision may be 
accessed electronicallyat this/these addresses: 
 
Federal Acquisition Regulations Clauses and Provisions:     http://www.arnet.gov/far/ 
U.S. Dept. of HUD   Regulations Clauses and Provisions:     http://www.hud.gov/offices/cpo/hudar.cfm 
 
 [ ] 52.217-5   Evaluation of Options  (JUL 1990) 
52.222-21  Prohibition of Segregated Facilities  (FEB 1999)  
 

PURCHASE ORDER GENERAL CLAUSES 
FAR 52.204-7 Central Contractor Registration (JUL 2006) 

(a) Definitions. As used in this clause— 

“Central Contractor Registration (CCR) database” means the primary Government repository for Contractor information required for the conduct of 
business with the Government. 

“Data Universal Numbering System (DUNS) number” means the 9-digit number assigned by Dun and Bradstreet, Inc. (D&B) to identify unique business 
entities. 

“Data Universal Numbering System+4 (DUNS+4) number” means the DUNS number means the number assigned by D&B plus a 4-character suffix that 
may be assigned by a business concern. (D&B has no affiliation with this 4-character suffix.) This 4-character suffix may be assigned at the discretion of 
the business concern to establish additional CCR records for identifying alternative Electronic Funds Transfer (EFT) accounts (see the FAR at Subpart 
32.11) for the same parent concern. 

“Registered in the CCR database” means that— 

(1) The Contractor has entered all mandatory information, including the DUNS number or the DUNS+4 number, into the CCR database; and 
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(2) The Government has validated all mandatory data fields, to include validation of the Taxpayer Identification Number (TIN) with the Internal Revenue 
Service (IRS), and has marked the record “Active”. The Contractor will be required to provide consent for TIN validation to the Government as a part of 
the CCR registration process. 

(b)  

(1) By submission of an offer, the offeror acknowledges the requirement that a prospective awardee shall be registered in the CCR database prior to 
award, during performance, and through final payment of any contract, basic agreement, basic ordering agreement, or blanket purchasing agreement 
resulting from this solicitation. 

(2) The offeror shall enter, in the block with its name and address on the cover page of its offer, the annotation “DUNS” or “DUNS+4” followed by the 
DUNS or DUNS+4 number that identifies the offeror’s name and address exactly as stated in the offer. The DUNS number will be used by the 
Contracting Officer to verify that the offeror is registered in the CCR database. 

(c) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to obtain one. 

(1) An offeror may obtain a DUNS number— 

(i) If located within the United States, by calling Dun and Bradstreet at 1-866-705-5711 or via the Internet at http://www.dnb.com; or 

(ii) If located outside the United States, by contacting the local Dun and Bradstreet office. 

(2) The offeror should be prepared to provide the following information: 

(i) Company legal business name. 

(ii) Tradestyle, doing business, or other name by which your entity is commonly recognized. 

(iii) Company physical street address, city, state and Zip Code. 

(iv) Company mailing address, city, state and Zip Code (if separate from physical). 

(v) Company telephone number. 

(vi) Date the company was started. 

(vii) Number of employees at your location. 

(viii) Chief executive officer/key manager. 

(ix) Line of business (industry). 

(x) Company Headquarters name and address (reporting relationship within your entity). 

(d) If the Offeror does not become registered in the CCR database in the time prescribed by the Contracting Officer, the Contracting Officer will proceed 
to award to the next otherwise successful registered Offeror. 

(e) Processing time, which normally takes 48 hours, should be taken into consideration when registering. Offerors who are not registered should consider 
applying for registration immediately upon receipt of this solicitation. 

(f) The Contractor is responsible for the accuracy and completeness of the data within the CCR database, and for any liability resulting from the 
Government’s reliance on inaccurate or incomplete data. To remain registered in the CCR database after the initial registration, the Contractor is required 
to review and update on an annual basis from the date of initial registration or subsequent updates its information in the CCR database to ensure it is 
current, accurate and complete. Updating information in the CCR does not alter the terms and conditions of this contract and is not a substitute for a 
properly executed contractual document. 

(g) (1)  

(i) If a Contractor has legally changed its business name, “doing business as” name, or division name (whichever is shown on the contract), or 
has transferred the assets used in performing the contract, but has not completed the necessary requirements regarding novation and change-of-
name agreements in Subpart 42.12, the Contractor shall provide the responsible Contracting Officer a minimum of one business day’s written 
notification of its intention to: 

(A) Change the name in the CCR database;  

(B) Comply with the requirements of Subpart 42.12 of the FAR; 

(C) Agree in writing to the timeline and procedures specified by the responsible Contracting Officer. The Contractor must provide 
with the notification sufficient documentation to support the legally changed name. 

(ii) If the Contractor fails to comply with the requirements of paragraph (g)(1)(i) of this clause, or fails to perform the agreement at paragraph 
(g)(1)(i)(C) of this clause, and, in the absence of a properly executed novation or change-of-name agreement, the CCR information that shows 
the Contractor to be other than the Contractor indicated in the contract will be considered to be incorrect information within the meaning of the 
“Suspension of Payment” paragraph of the electronic funds transfer (EFT) clause of this contract.  

(2) The Contractor shall not change the name or address for EFT payments or manual payments, as appropriate, in the CCR record to reflect an assignee 
for the purpose of assignment of claims (see FAR Subpart 32.8, Assignment of Claims). Assignees shall be separately registered in the CCR database. 
Information provided to the Contractor’s CCR record that indicates payments, including those made by EFT, to an ultimate recipient other than that 
Contractor will be considered to be incorrect information within the meaning of the “Suspension of payment” paragraph of the EFT clause of this 
contract.  

(h) Offerors and Contractors may obtain information on registration and annual confirmation requirements via the Internet at http://www.ccr.gov or by 
calling 1-888-227-2423, or 269-961-5757. 
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52.213-4 -- Terms and Conditions -- Simplified Acquisitions (Other Than Commercial Items). (MAR 2007) 

(a) The Contractor shall comply with the following Federal Acquisition Regulation (FAR) clauses that are incorporated by reference: 

(1) The clauses listed below implement provisions of law or Executive order: 

(i) 52.222-3, Convict Labor (June 2003) (E.O. 11755). (ii) 52.222-21, Prohibition of Segregated Facilities (Feb 1999) (E.O. 11246). 

(iii) 52.222-26, Equal Opportunity (Mar 2007) (E.O. 11246). (iv) 52.225-13, Restrictions on Certain Foreign Purchases (Feb 2006) (E.o.s, 
proclamations, and statutes administered by the Office of Foreign Assets Control of the Department of the Treasury).  

(v) 52.233-3, Protest After Award (Aug 1996) (31 U.S.C. 3553).(vi) 52.233-4, Applicable Law for Breach of Contract Claim (Oct 2004) (Pub. 
L. 108-77, 108-78). 

(2) Listed below are additional clauses that apply: 

(i) 52.232-1, Payments (Apr 1984). (ii) 52.232-8, Discounts for Prompt Payment (Feb 2002). (iii) 52.232-11, Extras (Apr 1984). 

(iv) 52.232-25, Prompt Payment (Oct 2003). (v) 52.233-1, Disputes (July 2002). (vi) 52.244-6, Subcontracts for Commercial Items (Mar 2007). 

(vii) 52.253-1, Computer Generated Forms (Jan 1991). 

(b) The Contractor shall comply with the following FAR clauses, incorporated by reference, unless the circumstances do not apply: 

(1) The clauses listed below implement provisions of law or Executive order: 

(i) 52.222-19, Child Labor—Cooperation with Authorities and Remedies (Jan 2006) (E.O. 13126). (Applies to contracts for supplies exceeding 
the micro-purchase threshold.) 

(ii) 52.222-20, Walsh-Healey Public Contracts Act (DEC 1996) (41 U.S.C. 35-45) (Applies to supply contracts over $10,000 in the United 
States, Puerto Rico, or the U.S. Virgin Islands). 

(iii) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era, and Other Eligible Veterans (Sep 2006) (38 
U.S.C. 4212) (Applies to contracts of $100,000 or more). 

(iv) 52.222-36, Affirmative Action for Workers with Disabilities (Jun 1998) (29 U.S.C. 793) (Applies to contracts over $10,000, unless the 
work is to be performed outside the United States by employees recruited outside the United States.) (For purposes of this clause, United States 
includes the 50 States, the District of Columbia, Puerto Rico, the Northern Mariana Islands, American Samoa, Guam, the U.S. Virgin Islands, 
and Wake Island.) 

(v) 52.222-37, Employment Reports on Special Disabled Veterans, Veterans of the Vietnam Era, and Other Eligible Veterans (Sep 2006) (38 
U.S.C. 4212) (Applies to contracts of $100,000 or more). 

(vi) 52.222-41, Service Contract Act of 1965, As Amended (Jul 2005) (41 U.S.C. 351, et seq.) (Applies to service contracts over $2,500 that are 
subject to the Service Contract Act and will be performed in the United States, District of Columbia, Puerto Rico, the Northern Mariana Islands, 
American Samoa, Guam, the U.S. Virgin Islands, Johnston Island, Wade Island, or the outer continental shelf lands). 

(vii) 52.223-5, Pollution Prevention and Right-to-Know Information (Aug 2003) (E.O. 13148) (Applies to services performed on Federal 
facilities). 

(viii) 52.225-1, Buy American Act—Supplies (June 2003) (41 U.S.C. 10a-10d) (Applies to contracts for supplies, and to contracts for services 
involving the furnishing of supplies, for use within the United States or its outlying areas, if the value of the supply contract or supply portion of 
a service contract exceeds the micro-purchase threshold and the acquisition-- 

(A) Is set aside for small business concerns; or 

(B) Cannot be set aside for small business concerns (see 19.502-2), and does not exceed $25,000.) 

(ix) 52.232-33, Payment by Electronic Funds Transfer—Central Contractor Registration (Oct 2003). (Applies when the payment will be made 
by electronic funds transfer (EFT) and the payment office uses the Central Contractor Registration (CCR) database as its source of EFT 
information.) 

(x) 52.232-34, Payment by Electronic Funds Transfer—Other than Central Contractor Registration (May 1999). (Applies when the payment 
will be made by EFT and the payment office does not use the CCR database as its source of EFT information.) 

(xi) 52.247-64 Preference for Privately Owned U.S.-Flag Commercial Vessels (Feb 2006) (46 U.S.C. Appx 1241). Applies to supplies 
transported by ocean vessels (except for the types of subcontracts listed at 47.504(d).) 

(2) Listed below are additional clauses that may apply: 

(i) 52.209-6, Protecting the Government’s Interest When Subcontracting with Contractors Debarred, Suspended, or Proposed for Debarment 
(Sep 2006) (Applies to contracts over $30,000). 

(ii) 52.211-17, Delivery of Excess Quantities (Sep 1989) (Applies to fixed-price supplies). 

(iii) 52.247-29, F.o.b. Origin (Feb 2006) (Applies to supplies if delivery is f.o.b. origin). 

(iv) 52.247-34, F.o.b. Destination (Nov 1991) (Applies to supplies if delivery is f.o.b. destination). 

(c) FAR 52.252-2, Clauses Incorporated by Reference (Feb 1998). This contract incorporates one or more clauses by reference, with the same force and 
effect as if they were given in full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may be 
accessed electronically at this/these address(es): 
___________________________________________________________________ 
 
___________________________________________________________________ 
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[Insert one or more Internet addresses]=  http://farsite.hill.af.mil/vffara.htm 

(d) Inspection/Acceptance. The Contractor shall tender for acceptance only those items that conform to the requirements of this contract. The Government 
reserves the right to inspect or test any supplies or services that have been tendered for acceptance. The Government may require repair or replacement of 
nonconforming supplies or reperformance of nonconforming services at no increase in contract price. The Government must exercise its postacceptance 
rights -- 

(1) Within a reasonable period of time after the defect was discovered or should have been discovered; and 

(2) Before any substantial change occurs in the condition of the item, unless the change is due to the defect in the item. 

(e) Excusable delays. The Contractor shall be liable for default unless nonperformance is caused by an occurrence beyond the reasonable control of the 
Contractor and without its fault or negligence, such as acts of God or the public enemy, acts of the Government in either its sovereign or contractual 
capacity, fires, floods, epidemics, quarantine restrictions, strikes, unusually severe weather, and delays of common carriers. The Contractor shall notify 
the Contracting Officer in writing as soon as it is reasonably possible after the commencement of any excusable delay, setting forth the full particulars in 
connection therewith, shall remedy such occurrence with all reasonable dispatch, and shall promptly give written notice to the Contracting Officer of the 
cessation of such occurrence. 

(f) Termination for the Government’s convenience. The Government reserves the right to terminate this contract, or any part hereof, for its sole 
convenience. In the event of such termination, the Contractor shall immediately stop all work hereunder and shall immediately cause any and all of its 
suppliers and subcontractors to cease work. Subject to the terms of this contract, the Contractor shall be paid a percentage of the contract price reflecting 
the percentage of the work performed prior to the notice of termination, plus reasonable charges that the Contractor can demonstrate to the satisfaction of 
the Government, using its standard record keeping system, have resulted from the termination. The Contractor shall not be required to comply with the 
cost accounting standards or contract cost principles for this purpose. This paragraph does not give the Government any right to audit the Contractor’s 
records. The Contractor shall not be paid for any work performed or costs incurred that reasonably could have been avoided. 

(g) Termination for cause. The Government may terminate this contract, or any part hereof, for cause in the event of any default by the Contractor, or if 
the Contractor fails to comply with any contract terms and conditions, or fails to provide the Government, upon request, with adequate assurances of 
future performance. In the event of termination for cause, the Government shall not be liable to the Contractor for any amount for supplies or services not 
accepted, and the Contractor shall be liable to the Government for any and all rights and remedies provided by law. If it is determined that the 
Government improperly terminated this contract for default, such termination shall be deemed a termination for convenience. 

(h) Warranty. The Contractor warrants and implies that the items delivered hereunder are merchantable and fit for use for the particular purpose described 
in this contract. 

 
2452.203-70  Prohibition Against the Use of Federal Employees  (FEB 2006) 
 
2452.209-72  Organizational Conflicts of Interest  (APR 1984) 
 
2452.222-70  Accessibility of Meetings, Conferences, and Seminars to Persons with Disabilities  (JUL 1988) 
 
[ ] 2452.239-71  Information Technology Virus Security  (FEB 2006) 

 (a) The contractor hereby agrees to make every reasonable effort to deliver information technology products to HUD free of known computer viruses. 
The contractor shall be responsible for examining all such products prior to their delivery to HUD using software tools and processes capable of detecting 
all known viruses.  

(b) The contractor shall include the following statement on deliveries of hardware, software, and data products, including diskettes, made under this 
contract:  

[product description, part/catalog number, other identifier, and serial number, if any]  

This product has been scanned for known viruses using [name of virus-screening product, including version number, if any] and is certified to be free of 
known viruses at the time of delivery."  

(c) The Contracting Officer may assess monetary damages against the contractor sufficient to compensate HUD for actual or estimated costs resulting 
from computer virus damage or malicious destruction of computer information arising from the contractor's failure to take adequate precautions to 
preclude delivery of virus-containing products in the delivery of hardware, software, or data on diskettes under this contract.  

(d) This clause shall not limit the rights of the government under any other clause of this contract.  

          
 
52.219-6 Notice of Total Small Business Set-Aside  (Jun 2003)  
 

SPECIFIC SUPPLY CLAUSES 
 
[  ]  52.213-2      Invoices.  (APR 1984)    
      52.243-1    Changes - Fixed-Price.  (AUG 1987) 
 

SPECIFIC SERVICE CLAUSES 
 [  ]   2452.237-70   Key personnel   (FEB 2006) 

a) Definition. "Personnel" means employees of the contractor, or any subcontractor(s), affiliates, joint venture partners, or team members, and consultants 
engaged by any of those entities.  

(b) The personnel specified below are considered to be essential to the work being performed under this contract. Prior to diverting any of the specified 
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individuals to other projects, the contractor shall notify the Contracting Officer reasonably in advance and shall submit justification (including proposed 
substitutions) in sufficient detail to permit evaluation of the impact on the program. No diversion shall be made by the contractor without the written 
consent of the Contracting Officer. Key personnel shall perform as follows: [List Key Personnel and/or positions, and tasks, percentage of effort, number 
of hours, etc., for which they are responsible, as applicable.]  
             
2452.237-73   Conduct Of Work And Technical Guidance  (OCT 1999) 
(a)  The Government Technical Representative (PROGRAM OFFICIAL) for liaison with the Contractor as to the conduct of work is 

_______________________[insert name] or a successor designated by the Contracting Officer. The Contracting Officer will notify the contractor in 
writing of any change to the current PROGRAM OFFICIAL's status or the designation of a successor PROGRAM OFFICIAL. 

    (b) The PROGRAM OFFICIAL will provide guidance to the contractor on the technical performance of the contract. Such guidance shall not be of a 
nature which: 
    (1) Causes the Contractor to perform work outside the scope of  the contract; 
    (2) Constitutes a change as defined in FAR 52.243-1; 
    (3) Causes an increase or decrease in the cost of the contract; 
    (4) Alters the period of performance or delivery dates; or, 
    (5) Changes any of the other express terms or conditions of the contract. 

(c) The PROGRAM OFFICIAL will issue technical guidance in writing or, if  issued orally, he/she will confirm such direction in writing within five 
calendar days after oral issuance. The PROGRAM OFFICIAL may issue such  guidance via telephone facsimile or electronic mail. 

 
[   ] 52.217-9 Option to Extend the Term of the Contract (MAR 2000)  

(a) The Government may extend the term of this contract by written notice to the Contractor within _____ [insert the period of time within which the 
Contracting Officer may exercise the option]; provided that the Government gives the Contractor a preliminary written notice of its intent to extend at 
least _____ days [60 days unless a different number of days is inserted] before the contract expires. The preliminary notice does not commit the 
Government to an extension.  

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause.  

(c )The total duration of this contract, including the exercise of any options under this clause, shall not exceed ___________ (months)(years). 
 
 [ ]   52.222-42    Statement of Equivalent Rates for Federal Hires  (MAY 1989) 
....this clause identifies the classes of services employees expected to be employed under the contract and states the wage and fringe benefits payable to each if 
they were employed by the contracting agency..... 
                This Statement is for Information Only. It is not a Wage Determination 
Employee Class        Monetary Wage-Fringe Benefits                           Employee Class                     Monetary Wage-Fringe Benefits 
________________      ____________________________                       ___________________        _____________________________         
________________      ____________________________                       ___________________       _____________________________ 
 
[ ] 52.222-43   Fair Labor Standards Act and Service Contract Act - Price Adjustment (Multiple Year and Option Contracts).  (NOV 2006) 
 52.243-1     Changes-Fixed Price Alternate I (APR 1984) 
 

INDEFINITE QUANTITY/ INDEFINITE DELIVERY CLAUSES 
 
[ ]  52.216-18   Ordering  (OCT 1995)             (a) ....orders may be issued from ______ through ______(insert dates).  
 
[ ]  52.216-19   Order Limitations  (OCT 1995) 
(a) Minimum order. When the Gov't requires ... in an amount of less than _______(insert $ or Qty) the Gov't is not obligated to purchase, nor is  
the Contractor obligated to furnish those supplies or services under the contract. 
(b)  Maximum order. The Contractor is not obligated to honor— 
       (1) Any order for a single item in excess of __________  (insert $ or Qty);  
       (2) Any order for a combination of items in excess of _________ (insert $ or Qty);  
       (3) Series of orders…within _______ days that together call for quantities exceeding the limitation in subparagraph (b)(1) or (2) of this section.             
(d)…Contractor shall honor any order exceeding the maximum order (b) unless  that order(s) is returned within _______ days after issuance.....   
 
[ ]  52.216-20   Definite Quantity  (OCT 1995)    (d) ....the Contractor shall not be required to make any deliveries ... after ______ (insert date). 
 
[ ]  52.216-21   Requirements  (OCT 1995)          (d) ....the Contractor shall not be required to make any deliveries ... after ______ (insert date)    
 
[ ]  52.216-22   Indefinite Quantity  (OCT 1995) (d) ....the Contractor shall not be required to make any deliveries ... after ______ (insert date).

 


